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AGREEMENT FOR PROJECT MANAGEMENT SERVICES

DATE: {Insert date of Agreement}

PARTIES:

(1) {Name of Employer and Address} (hereinafter called the “Employer”)

(2) {Name of Project Manager and Address} (hereinafter called “the Project Manager”)

RECITALS:

(1) The Employer requires project management services for the {Project Title} (‘“Project”) in
Singapore.

(2) The Project Manager agrees to render the project management services specified in this
Agreement to the Employer.

OPERATIVE PROVISION:

IT IS AGREED that the Employer hereby appoints the Project Manager to render the said

project management services for the Project and the Project Manager accepts the appointment
on the terms and conditions as laid down in this Agreement.
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This Agreement is signed on the {Date to correspond with MOA/1}.

Signed by

(Name & Designation)

for and on behalf of the Employer

in the presence of:

N N N N N N

(Signature)

(Name, Designation and Address of Witness)

Signed by:

(Name & Designation)

for and on behalf of

(Signature of Witness)

(Name and Address of Project Manager Firm)

in the presence of:

(Signature)

(Name, Designation & Address of Witness)

Signed by (another member of Consortium, if
applicable:

(Name & Designation)

for and on behalf of

N N N

(Signature of Witness)

(Name and Address of Project Manager Firm)

in the presence of:

(Signature)

(Name, Designation & Address of Witness)

Agreement for Consultancy Services

N N N

(Signature of Witness)
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TERMS AND CONDITIONS OF AGREEMENT
FOR PROJECT MANAGEMENT SERVICES

1 GENERAL PROVISIONS

1.1 Scope of Services

1)

@)

The project management services to be performed by the Project Manager under
this Agreement (the “Services”) are as described in the Appendix.

The Project Manager shall carry out this Agreement in stages as described in the
Appendix. The Project Manager shall proceed with each stage of the Agreement
only upon confirmation by the Employer in writing.

1.2  Relationship between the Parties

1)

Nothing contained herein shall be construed as establishing or creating a
relationship of master and servant or principal and agent between the Employer
and the Project Manager.

1.3 Definition

@)

)

®3)

(4)

©)

(6)

(7)

Words importing the singular only also include the plural and the masculine
includes the feminine and vice-versa where the context requires.

“Agreement” means these Terms and Conditions and the Appendix, Employer’s
Requirements, Project Manager’s Tender Proposals, Letter of Acceptance and
such other letters and documents as the parties may expressly identify in writing
and agree as forming part of the Agreement.

“Consortium” means an unincorporated joint venture by two or more persons,
from the same discipline, through the medium of a consortium or a partnership.

“Project Manager” means the person or persons, firm or company whose Tender
Proposals have been accepted by the Employer and includes the Project
Manager’s successors.

“Project Manager’s Tender Proposals” shall include any Form of Tender
submitted by the Project Manager, all cost and technical proposals, drawings,
specifications, calculations, manuals and other information submitted by the
Project Manager in response to the Employer's Requirements.

“Contract” means the contract between the Employer and the Contractor in
respect of the Works and shall have the same meaning as defined in Clause 1.1
of the Public Sector Standard Conditions of Contract for Construction Works.

“Contractor” means the person or firm or corporation responsible for the
execution and completion of the Works.
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(8)

©)
(10)

(11)

(12)

(13)

(14)

(15)

(16)

(17)

(18)

“Defects Liability Period” means the Defects Liability Period set out in the
Appendix calculated from the date of Substantial Completion of the Works as
certified by the Superintending Officer.

“Employer” means the Government or the statutory body as the case may be.
“Employer’s Requirements” means:

@ all requirements specifically set out in the Employer’s invitation or other
document by whatever name or description setting out the purpose
(whether with or without other details) of the Services;

(b)  all requirements not specifically set out in the Tender or any document,
but which a reasonably experienced Project Manager would consider as
being necessary for the satisfactory performance of the Services; and

(c)  all requirements not specifically set out in the Tender or any document,
but which a reasonably experienced Project Manager would consider as
being necessary for the purpose and integrity of the Services.

“Government” means the Government of the Republic of Singapore.

“Letter of Acceptance” means the formal acceptance by the Employer of the
Project Manager’s offer to provide project management services for a fee.

“Pandemic Outbreak” means a pandemic or an outbreak of infectious disease
occurring over a wide geographical area crossing international boundaries,
usually affecting a large number of people, declared by:

(@) The World Health Organisation or any international-health related authority;

(b) The health-related authority in the geographical area where the pandemic or
infectious disease is occurring; or

(c) The Ministry of Health of Singapore

“Project” means the proposed works stated in the Appendix.

“Provisional Sum Item” means an item of work (including a measure to be
adopted in respect of a Pandemic Outbreak) which shall only be executed or
provided upon instruction in writing by the Employer, who may decide that the
work in whole or in part or not at all may be carried out by the Project Manager.

“Tender” means the Project Manager’s offer to the Employer to perform the
Services for a fee as accepted by the Letter of Acceptance.

“Services” means the services to be performed by the Project Manager as
described in the scope of services stated in Annex A of the Appendix.

“Superintending Officer” means the person, firm or corporation appointed as such
by the Employer for the purposes of administering the Contract between the
Employer and the Contractor in respect of the Works.
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1.6

1.7

(19) “Works” means the works of both permanent and temporary nature to be executed
in accordance with the Contract between the Employer and the Contractor.

(20)  All references to clauses are references to clauses numbered in these Terms and
Conditions of Agreement and not to those in any other document forming part of
the Agreement unless otherwise expressly stated.

(21)  Except as the context otherwise requires,
@ “Day” shall mean calendar day; and
(b) “Month” shall mean calendar month.

(22) References to a person include any natural person, sole proprietorship, company
(including an incorporated joint-venture company), limited liability partnership,
partnership (including a registered partnership, and registered limited
partnership), business trust, unincorporated association or government agency
(whether or not having separate legal personality).

Headings

(1) The headings in this Agreement shall not be deemed to be part of or be taken
into consideration in the interpretation or construction of the Agreement.

Waiver

1) No waiver by either party of any default by the other in the performance of any
of the provisions of this Agreement shall operate or be construed as a waiver of
any other default whether of a like or different character.

Variation

(1) Should circumstances arise which call for modifications of the Agreement, these
may be made by mutual consent given in writing by the parties hereto.

Consortium

(1)  Each member of the Consortium, registered partnership, or registered limited
partnership shall be jointly and severally responsible to the Employer for the
due performance of the Agreement.

(2)  Should the Project Manager be a Consortium, and any member of the
Consortium withdraws from the Consortium, goes into liquidation, is wound up
or ceases to exist in accordance with the laws of the country of incorporation,
then unless otherwise agreed in writing by the Employer:

a. This Agreement shall continue and not be terminated; and
b. The remaining member(s) of the Consortium shall be obliged to carry
out and complete the Agreement.

3 In addition to the above, where the Project Manager is a registered partnership
or registered limited partnership, this Agreement shall not be dissolved by the
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death or withdrawal of any partner. Each partner shall be deemed jointly and
severally liable to the Employer under the Agreement.

2 DOCUMENTS AND INFORMATION
2.1  Documents To Be Taken As Mutually Explanatory

(1) The several documents forming the Agreement are to be taken as mutually
explanatory of one another but in the event of any conflict or inconsistency
between the Terms and Conditions and the other documents forming the
Agreement, the Terms and Conditions shall be given precedence.

2.2 Use of Project Manager’s Proposals and Employer’s Requirements

1) As between the parties, copyright and other intellectual property rights in the
Project Manager’s Tender Proposals shall remain with the Project Manager.
However, the Project Manager shall be deemed to have given to the Employer
a non-terminable transferable non-exclusive royalty-free licence to copy, use
and communicate the Project Manager’s Tender Proposals, including making
and using modifications of them, for the purposes of completing, operating,
maintaining, altering, repairing and demolishing the Project.

(2) As between the parties, copyright and other intellectual property rights in the
Employer’s Requirements shall remain with the Employer. The Project
Manager may, at the Project Manager’s cost, copy, use and communicate the
Employer’s Requirements, but only if the said copying, use and communication
IS necessary for the design, execution and completion of the Project.

2.3 Information To Be Supplied To The Project Manager

(1) The Employer shall supply to the Project Manager all data and information
relating to the Project and give such assistance as shall reasonably be required
for the carrying out of the Services by the Project Manager. The Project
Manager shall ensure that all Information specified in the Appendix that the
Project Manager obtains or has access to under, arising from or in relation to
the Agreement (“Confidential Information”) is kept strictly confidential and: (a)
may only be disclosed to the Project Manager’s employees, and any person, on
a need-to basis (“Authorised Recipients”); and (b) used solely for the purpose
of performing this Agreement.

(2) The Project Manager acknowledges that all Confidential Information constitutes
“official information” and is subject to the Official Secrets Act 1935. The Project
Manager shall comply with the Official Secrets Act 1935 in respect of the
Confidential Information. The Project Manager acknowledges that, without
limiting and in addition to the Employer’s rights, any breach of this Clause 2.3(2)
may render the Project Manager liable to prosecution under the Official Secrets
Act 1935.
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(3) The Project Manager must take all reasonable precautions in dealing with
Confidential Information to prevent any unauthorised person from having
access to such Confidential Information.

4) The Project Manager must not publish or release, and must not allow or suffer
the publication or release of, any news item, article, publication, advertisement,
prepared speech or any other information or material pertaining to any part of
the obligations to be performed under the Agreement in any media without the
prior written consent of the Employer.

(5) The Project Manager must give the Employer: (a) prompt notice of any breach
of this Clause 2.3; and (b) prompt and prior notice of any requirement to disclose
in accordance with law, to the maximum extent permissible by law, and must
cooperate with the Employer to limit the scope of such disclosure to the
maximum extent legally possible.

3 OBLIGATIONS AND LIABILITIES OF THE PROJECT MANAGER
3.1  Obligations of The Project Manager

1) The Project Manager shall exercise all reasonable skill, care and diligence in
the performance of the Services under the Agreement and shall carry out all of
the Project Manager’s responsibilities in accordance with good and sound
professional practice. The Project Manager shall in all professional matters act
as a faithful adviser to the Employer and in so far as any of the Project
Manager’s duties are discretionary, act fairly as between the Employer and third
parties.

(2) The Project Manager will provide all the professional technical advice and skills
which are required for the Services for which the Project Manager is engaged.

3.2  Liabilities of The Project Manager

(1) The Project Manager shall not be held responsible for any liabilities suffered by
the Employer that results solely from the acts or omissions of the consultants or
other specialists and the various contractors, sub-contractors and the employees of
the same or any other persons performing any of the works in the Project who are
not in the employment of or engaged by the Project Manager.

(2) The Project Manager shall indemnify and hold the Employer harmless from and
against any and all claims, damages, expenses or costs (including those asserted
by third parties) arising directly or indirectly from the Project Manager’s acts,
errors or omissions, and the acts, errors or omissions of the Project Manager’s
servants, agents or employees.

3) The Project Manager shall be liable for any violation of legal provisions or
rights of third parties in respect of patents, copyrights or other intellectual
property rights introduced into documents prepared by the Project Manager or
otherwise used in the course of providing the Services and shall indemnify the
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(4)

()

Employer against any claims for infringement or alleged infringement of the
same.

*The Project Manager shall, at the Project Manager’s own expense, procure and
maintain, on terms and conditions as may be approved by the Employer,
professional indemnity insurance for the minimum amount of sum insured as
stated in the Appendix, for the duration of the Services and such period of time
after the duration of the Services as stated in the Appendix.

* Adopt the provision when applicable.

<Option A> The Project Manager’s aggregate liability under this Agreement in
respect of any individual claim (or a series of claims arising from substantially
identical facts or circumstances) for breach of contract or negligence shall not
exceed the amount stated in the Appendix. Such limitation of liability shall not
apply to any claim:

(a) relating to any death or personal injury;

(b) which arises from or is related to fraud, fraudulent misrepresentation, wilful
misconduct, wilful concealment or gross negligence by the Project
Manager, any sub-consultants or any of their respective directors, officers,
employees or agents; or

(c) under any indemnity provided under Clause 3.2(2), Clause 3.2(3), or
otherwise under this Agreement (other than a claim by the Employer against
the Project Manager relating to the Project Manager’s breach of the
Agreement).

OR

<Option B> The Project Manager’s aggregate liability under this Agreement in
respect of all breaches of contract or negligence shall not exceed the amount
stated in the Appendix. Such limitation of liability shall not apply to any claim:

(a) relating to any death or personal injury;

(b) which arises from or is related to fraud, fraudulent misrepresentation, wilful
misconduct, wilful concealment or gross negligence by the Project
Manager, any sub-consultants or any of their respective directors, officers,
employees or agents; or

(c) under any indemnity provided under clause 3.2(2), clause 3.2(3), or
otherwise under this Agreement (other than a claim by the Employer against
the Project Manager relating to the Project Manager’s breach of the
Agreement).

COMMENCEMENT, COMPLETION, PROGRAMME AND DELAY
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4.1

4.2

4.3

4.4

Agreement In Force

1)

The Agreement shall be deemed to come into force on the date of the issue of the
Letter of Acceptance by the Employer.

Commencement and Completion of each Stage of the Services

1)

()

©)

(4)

The Project Manager shall commence the Services on the date of
commencement as notified by the Employer in writing.

The Project Manager shall proceed with each stage of the Services only upon
confirmation by the Employer in writing.

The Employer shall not be required to proceed with the engagement of the
services beyond Stage | of the Project if the Employer does not obtain the
necessary internal approval from within the Government to proceed with the
Project. In such an event, the Employer may discontinue this Agreement by
giving the Project Manager such number of days prior written notice as specified
in the Appendix. The Project Manager shall be paid in accordance with Clause
6(7). For the avoidance of doubt, a discontinuance of this Agreement under this
Clause 4.2(3) shall constitute a cessation of the Agreement such that Clauses
10(3), 10(4) and 10(5) shall apply mutatis mutandis.

The Project Manager shall render the Services under this Agreement until the
Project and its related works are completed. The Project shall be deemed to be
completed upon the expiry of the Defects Liability Period of the final contract
in connection with the Project or the issuance of the Certificate of Statutory
Completion for the Project by the Building and Construction Authority
whichever is later.

Programme

@)

)

The Project Manager shall plan, execute and complete the Services within the
period as set out in the Employer’s Requirements. The Project Manager’s
programme for this shall incorporate services to be carried out by other
consultants and reflect the important milestones and activities for items of
services to be delivered by the other disciplines. The programme shall be
implemented only upon the written approval by the Employer. For the avoidance
of doubt, any such approval shall be without prejudice to the Project Manager’s
obligations and responsibilities as set out in this Agreement.

The Project Manager shall use the Project Manager’s best endeavours to maintain
where possible the period stipulated for the completion of the Services as set out
in the programme notwithstanding delays caused by reasons beyond the Project
Manager's control.

Delay of Services

1)

The Project Manager shall closely monitor progress of the Project and notify
the Employer whenever there are possible delays and their likely effect on the
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overall period of completion of the Services. The Project Manager shall also
propose to the Employer recovery actions to be taken to regain the original
schedule.

S) REMUNERATION OF THE PROJECT MANAGER

1)

@)

3)

(4)

()

The Employer shall remunerate the Project Manager in respect of the Services as
set out in the Appendix and subject to Clause 5 hereof. The Project Manager’s
fee excludes Goods and Services tax (“GST”). The GST chargeable shall be
reimbursed separately by the Employer.

The Employer will only pay the Project Manager for those additional expenses or
costs that are set forth in the Appendix.

The remuneration of the Project Manager charged to the Employer shall
constitute the Project Manager’s only remuneration in connection with the
Agreement and neither the Project Manager nor the Project Manager’s
personnel shall accept or have the benefit of any direct or indirect commission,
allowance, gratuity or other consideration in connection with or in relation to
the Agreement or to the discharge of the Project Manager’s obligations
hereunder.

Where an extension of time has been granted for performance of the Works by:

() the Superintending Officer under the Contract; or
(b) under the applicable laws,

to address a Pandemic Outbreak (the duration of such extension, the “Pandemic
Outbreak EOT Duration”), the Project Manager shall be entitled to
remuneration by the Employer for the Pandemic Outbreak EOT Duration
computed in accordance with the formula as set out in Annex B of the Appendix.

Save as otherwise provided in clause 5(4) above, where there is a delay in the
completion of the Works beyond the time for completion as stipulated under the
Contract (the duration of such delay, the “Delay Duration”) due to causes not
solely attributed to the Project Manager, and the Employer requires the Project
Manager to provide services during the Delay Duration, the Project Manager
shall be entitled to remuneration by the Employer for such additional services
provided during the Delay Duration for the period commencing from such
number of months, as specified in the Appendix, after the time of completion
stipulated in the Contract (“Remuneration Period for Delay”) in accordance
with Paragraph 3.2 of Annex B of the Appendix.

6 PAYMENTS TO THE PROJECT MANAGER

1)

Interim payments to the Project Manager shall be made upon the completion
and acceptance by the Employer of the items of Services provided as set out in
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(2)

(3)

(4)

()

(6)

()

the Appendix. The Project Manager shall submit the request for payment
(“Payment Claim”) in accordance with the Employer’s Requirements.

Within 14 days of receiving a Payment Claim referred to in Clause 6(1), the
Employer shall provide a payment response. The amount due shall be paid by
the Employer to the Project Manager:

a. Where the Project Manager is a taxable person under the Goods and
Services Tax Act 1993 (“GST Act”), within 21 days or such other time
period as may be stipulated in the Appendix after the date the tax invoice
is submitted to the Employer. The Project Manager shall submit to the
Employer a tax invoice under the GST Act within 7 days of the date of
the payment response; or

b. In any other case, within 21 days or such other time period as may be
stipulated in the Appendix after the expiry of the period within which
the payment response is required to be provided under the Building and
Construction Industry Security of Payment Act 2004. The Project
Manager shall submit to the Employer an invoice within 7 days of the
date of the payment response.

Where a time period is stipulated in the Appendix, that time period shall prevail.

If any item or part of an item of the Payment Claim rendered by the Project
Manager is disputed or subject to question by the Employer, the payment by the
Employer of that part of the Payment Claim which is not contested shall not be
withheld on those grounds.

If in the opinion of the Employer, the Project Manager is in breach of any of the
provisions of the Agreement, the Employer shall be entitled to withhold any
payment or part thereof as may be due or become payable to the Project
Manager without prejudice to any right of action that may have accrued to the
Employer and to the continuance of the Agreement unless otherwise terminated
by the Employer.

The Project Manager shall if required by the Employer provide additional
supporting documents and records to substantiate the payments to be made to
the Project Manager. The Project Manager shall attend or respond to all such
queries promptly and at no additional cost to the Employer.

In the event that the Employer decides to terminate the Agreement in
accordance with Clauses 10(1) or 10(2) of the Agreement, the Project Manager
shall be entitled to receive the professional fees due for the stages that the
Project Manager has completed up to the effective date of termination. The
professional fees payable to the Project Manager shall be determined in
accordance with the Appendix.

In the event that the Employer decides to discontinue the Agreement in
accordance with Clause 4.2(3), the Project Manager shall be entitled to receive
the professional fees due for the stages that the Project Manager has completed
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up to the effective date of discontinuation. The professional fees payable to the
Project Manager shall be determined in accordance with the Appendix.

(8) The Employer is agreeable to the Project Manager assigning the Project
Manager’s Receivables to any Factor, subject to the following:

a. the Project Manager warrants and represents to the Employer that the
Project Manager has not previously assigned such Receivable to any
person other than the Payee of such Receivable;

b. the Project Manager must provide to the Employer any information in
relation to the Payee and the factoring arrangement as the Employer may
from time to time reasonably require;

C. such assignment shall be without prejudice to the Employer’s rights
against the Project Manager under the Agreement, at law or in equity,
including the Employer’s rights of deduction and set-0ff;

d. the Project Manager must ensure that:

(i) each of the Project Manager’s invoices for assigned Receivables
(each, a “Factored Invoice”) indicate a Factor as the Payee;

(i) it does not issue any Factored Invoice indicating a person that is
not a Factor as the Payee;

(iii)  where any Factored Invoice is in respect of goods or services on
which GST is chargeable by the Project Manager, the Payee is
indicated as the payee of the entire amount (including GST) of
such Factored Invoice, unless the Employer agrees otherwise in
writing; and

(iv)  where payment of the Receivable to the Factor is subject to
withholding tax under Singapore law, the Project Manager must
give prior written notice of this to the Employer and comply with
all reasonable invoicing directions of the Employer in
connection with such withholding;

e. the Project Manager acknowledges and agrees that:
(i) the Employer shall not be required to verify whether:

(A) payment of any Factored Invoice to the Payee is in
accordance with a valid factoring arrangement; or

(B) the Project Manager has complied with Clause 6(8)(d);

(i) payment made by the Employer to the Payee in respect of any
Factored Invoice shall constitute a full discharge of the
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Employer’s payment obligations to the Project Manager in
respect of such Factored Invoice;

(iii)  where a Factored Invoice includes GST, payment made by the
Employer to the Payee in respect of such GST shall constitute a
full discharge of the Employer’s payment obligations to the
Project Manager in respect of such GST;

(iv)  if the Project Manager issues a Factored Invoice which indicates
a Payee that is not a Factor, the Employer shall have the right to
reject such invoice and require the Project Manager to reissue
such invoice indicating either the Project Manager or a Factor as
the Payee; and

(v) in the event withholding taxes are imposed by the tax authorities
on any payment made pursuant to a Factored Invoice and such
withholding taxes have not already been withheld by the
Employer by way of deduction without any obligation to gross
up, the Project Manager must indemnify and hold the Employer
harmless from and against all such withholding taxes and any
other Losses incurred or suffered by the Employer arising in
connection with such withholding tax;

f. the Project Manager must ensure that all the Project Manager’s invoices
that are not factored do not indicate a Factor as the Payee. If the Project
Manager indicates the Factor as the Payee in any invoice that is not
factored, payment made by the Employer to the Payee in respect of such
invoice shall constitute a full discharge of the Employer’s payment
obligations to the Project Manager in respect of such invoice; and

g. the Employer shall have the right at any time (whether before or after
receiving a Factored Invoice) to withdraw its consent to any factoring
arrangement by giving notice to the Project Manager and the Factor, and
upon such withdrawal of consent:

Q) the Employer shall be entitled to pay all Receivables to the
Project Manager without being liable to the Project Manager or
the Factor for any Losses; and

(i)  the Project Manager shall reissue any Factored Invoice if
required by the Employer.

For the purposes of this Clause 6(8), unless the context otherwise requires —

“Factor” means any person:

(i) listed in the “List of Factoring Companies” at the Vendors@Gov website;
and

(ii) with an approved vendor record in the Vendors@Gov system or other
electronic invoicing system maintained by the Employer.
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“Losses” means all liabilities, losses, damages, actions, claims, demands, costs
(including legal costs on a full indemnity basis and experts’ and consultants’
fees), settlement sums and sums paid in satisfaction of a court, arbitral or expert
award.

“Payee” in relation to a Receivable, means the person specified in the Project
Manager’s invoice to the Employer as the payee of such Receivable.

“Receivables” means the amounts payable by the Employer to the Project
Manager under the Agreement, subject to the Employer’s rights against the
Project Manager under the Agreement, at law or in equity, including the
Employer’s rights of deduction and set-off.

7 ADJUSTMENT OF FEE

(1) In the event of the Employer instructing and requiring alterations or modifications
to be effected to the Project (whether such alterations or modifications are to the
whole or in part), and such alterations or modifications require additional services
to be performed by the Project Manager, then the fee for additional services
thereby entailed shall be paid by the Employer to the Project Manager and the
completion date of this Agreement shall be accordingly extended by a period as
agreed upon by the parties hereto.

(2) The fee for additional services shall be reimbursed to the Project Manager in
accordance with the rates set forth in the Appendix. Where it is agreed that
additional time incurred shall be the basis in valuing additional effort, the Project
Manager shall submit time sheets to the Employer to substantiate the additional
time spent on such additional services for which the rates set forth in the
Appendix shall apply. For the avoidance of doubt, this provision shall not apply
if the additional services arise directly or indirectly from the Project Manager’s
acts, errors or omissions, and/or the acts, errors or omissions of the Project
Manager’s servants, agents or employees.

(3) Similarly, if the alterations or modifications result in reduction of the Services to
be performed by the Project Manager, then the fee for the reduced Services
thereby entailed shall be reduced and computed in accordance with the rates set
forth in the Appendix. The Project Manager shall not be entitled to any
compensation or damages by reason of any such reduction of the Services.

Additional Services

4) In the event the Employer instructs the Project Manager in writing to provide
services in addition to the Services, the fee payable by the Employer to the
Project Manager for such additional services shall be at the rates set forth in the
Appendix. Where it is agreed that additional time incurred shall be the basis in
valuing additional effort, the Project Manager shall submit time sheets to the
Employer to substantiate the additional time spent on such additional services
for which the rates set forth in the Appendix shall apply. For the avoidance of
doubt, this provision shall not apply if the additional services arise directly or
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9.1

9.2

10

indirectly from the Project Manager’s acts, errors or omissions, and/or the acts,
errors or omissions of the Project Manager’s servants, agents or employees.

COMMUNICATIONS, RECOMMENDATIONS, APPROVALS

1)

All communications and recommendations by the Employer, the Project Manager
and the principal consultant which affect the Project cost or time of completion
shall be made or confirmed in writing. The Project Manager shall obtain written
approval of the Employer, or a person designated by the Employer in writing, prior
to making any commitment on behalf of the Employer with contractors, material
vendors, or others.

ASSIGNMENT AND SUB-CONTRACT

Assignment

1)

The Project Manager shall not assign or transfer the benefits and obligations of
this Agreement or part thereof without the prior consent in writing of the
Employer. This Agreement shall bind and inure to the benefit of the parties
hereto and their respective successors and permitted assigns.

Sub-contract

(1)

The Project Manager shall not appoint any sub-project managers to perform the
Services without the prior written consent of the Employer. The appointment of
the sub-project managers shall not relieve the Project Manager of any of the
obligations under the Agreement.

TERMINATION

(1)

(@)

3)

Either party may terminate this Agreement by giving the other party thirty (30)
days' written notice of termination in the event of failure on the part of the other
party to comply with the Terms and Conditions of this Agreement. Such
termination shall not prejudice the right of the party terminating this Agreement
to claim any damages arising from the breach of this Agreement.

Notwithstanding anything in this Agreement, the Employer may at its discretion
and for whatever reason elect to terminate this Agreement at any time by giving
the Project Manager such number of days of prior written notice as specified in
the Appendix. No compensation or damages shall be paid to the Project Manager
should the Employer decide to so terminate this Agreement, other than in
accordance with Clauses 6(6) and 10(3).

In the event of the Agreement being terminated in accordance with Clauses 10(1)
or 10(2), the Project Manager shall be paid in accordance with Clause 6(6).
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4) Upon receipt of any such notice of termination in accordance with Clauses 10(1)
or 10(2), the Project Manager shall devote to completing as far as possible the
items of Services already commenced prior to the receipt of the notice of
termination. No expenses other than those which are necessary for the
completion of such items of Services shall be incurred without the Employer's
written approval.

(5) In the event of termination of the Agreement in accordance with this clause, all
documents, materials and technical data prepared by the Project Manager
pursuant to and for use under this Agreement shall be promptly handed over to
the Employer. The Project Manager shall not be entitled to any further payment
in respect of such documents, materials and technical data other than the sum
payable in accordance with Clause 10(3).

(6) Neither party shall be liable for any failure to perform its obligations under the
Agreement if the failure results from events which are beyond the reasonable
control of either party, provided always that whenever possible the affected
party will resume that obligation as soon as the factor or event occasioning the
failure ceases or abates. For the purposes of the Agreement, such events shall
include acts of God, civil or military authority, civil disturbances, wars, strikes,
fires or other catastrophes.

11 SETTLEMENT OF DISPUTES
11.1 Reference to Mediation, Arbitration or Litigation

1) Subject to Clause 11.2, any dispute or difference between the parties arising out
of or relating to or in connection with this Agreement, including any question
regarding its existence, validity or termination, shall be resolved either by
reference to arbitration or by court proceedings as elected by the Employer in
accordance with Clause 11.3.

11.2 Mediation

(1) The parties agree that before referring any dispute or difference to arbitration or
commencing court proceedings in respect of any dispute or difference, they
shall consider resolving the dispute or difference through formal mediation. If
both parties agree to attempt resolving the dispute through mediation, the parties
agree to do so at the Singapore Mediation Centre in accordance with its
prevailing prescribed form, rules and procedures.

2 For avoidance of doubt, the provision herein shall not amount to any legal
obligation on the part of either party to attempt mediation or the extent to which
they shall do so, as a means of resolving their dispute or difference.

11.3  Arbitration or Litigation

@ The Employer may make the election on whether to proceed with arbitration or
litigation in the courts on its own accord by written notice to the Project
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(2)

3)

(4)

()

(6)

()

Manager or shall make the election within thirty (30) days of the receipt of the
Project Manager's written notice to make such an election. The Project
Manager’s written notice shall:-

a. state the specific dispute or difference to be resolved and the nature of
such dispute or difference; and

b. include a request that the Employer makes an election whether the
dispute or difference as stated shall be resolved by reference to
arbitration or by court proceedings.

Should the Employer fail to make the election within thirty (30) days of the
receipt of the written notice by the Project Manager, the dispute or difference
shall be resolved by litigation before a Singapore court of competent
jurisdiction.

In the event that the Employer elects to refer the matter to arbitration, the
Employer may elect to refer to arbitration all or any or any part of the dispute
or difference as stated by the Project Manager in the Project Manager’s written
notice. The dispute or difference shall be resolved by arbitration in Singapore
in the English language in accordance with the Arbitration Rules of the
Singapore International Arbitration Centre (“SIAC”) for the time being in force
which rules are deemed to be incorporated by reference into this clause. The
seat of arbitration shall be Singapore.

The commencement of any arbitration proceedings shall in no way affect the
continual performance of the obligation of the Project Manager under this
Agreement.

The arbitral tribunal shall consist of one (1) arbitrator to be agreed upon between
the parties. Either party may propose to the other the name or names of one or
more persons, one of whom would serve as the arbitrator.

If no agreement is reached within thirty (30) days after receipt by one party of
such a proposal from the other, the arbitrator shall be appointed by the Chairman
of the SIAC acting in accordance with the SIAC Rules. Any reference to
arbitration under this clause shall be a submission to arbitration within the
meaning of the Arbitration Act for the time being in force in Singapore. This
arbitration agreement shall be governed by and construed in accordance with
the laws of the Republic of Singapore.

The application of Part 2 of the International Arbitration Act 1994, and the
Model Law referred thereto, to this Agreement is hereby excluded.

12 GOVERNING LAW & NOTICES

121  Law
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(1)  This Agreement shall be deemed to be made in Singapore and shall be subject to,
governed by and interpreted in accordance with the laws of the Republic of
Singapore for every purpose. A person who is not a party to this Agreement shall
have no right under the Contracts (Rights of Third Parties) Act 2001 to enforce
any of its terms.

12.2  Notices

(1)  All notices under this Agreement shall be given in writing and shall be deemed
to have been given if delivered or sent by personal delivery to the designated
representative of each of the Parties, or by registered post addressed to the party
at such address as the party in question shall from time to time designated by
written notice to the other party and until such notice shall be given, the
addresses of the parties shall be as specified in the Appendix.

(2)  For the avoidance of doubt, any communication under the Agreement via
electronic mail shall be treated as verbal communication. The party issuing such
communication shall, within 7 days from the date of the electronic mail confirm
the contents of such communication in writing in accordance with Clause
12.2(2).

13 CONFLICT OF INTEREST

(1)  The Project Manager and/or any of the Project Manager’s associated
consultants/firms/partners shall be disqualified, except as the Employer may
otherwise agree, from further provision of goods or services in any other
capacity to the Employer, where such provision of goods or services shall place
or is likely to place the Project Manager in a position of conflict of interest with
the obligations of fidelity to the Employer under the Agreement. This shall
include bidding for any contract for provision of goods or services to the
Employer in association with other contractors, architects, consulting engineers,
manufacturers or suppliers relating to the Project.

14 COMPLIANCE WITH STATUTORY REQUIREMENTS

(1)  The Project Manager shall ensure that the Services to be performed under this
Agreement are performed in full compliance with all relevant statutes and all
subsidiary legislation made thereunder.

15 COMPLIANCE WITH PROGRESSIVE WAGE MARK REQUIREMENTS

(@D)] Subject to Clauses 15(2) and 15(3), throughout the duration of the Agreement,
a Project Manager who is PW Mark-Eligible must:

@ maintain a valid Progressive Wage Mark or Progressive Wage Mark
Plus issued by the relevant authority (individually and collectively, “PW
Mark™);
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(b) ensure that each sub-consultant who is or becomes PW Mark-Eligible
shall obtain and maintain a valid PW Mark throughout the duration of
the Agreement;

(©) notify the Employer of any change to the PW Mark accreditation status
of the Project Manager or any of the Project Manager’s sub-consultants
within one month after the change; and

(d) replace any sub-consultant which, at any time during the period of the
Agreement is PW Mark-Eligible but fails to maintain a valid PW Mark,
with another sub-consultant approved in writing by the Employer within
one month after the Project Manager being notified of such failure.

The Project Manager shall comply with Clauses 15(1)(b) to (d) in respect of any
replacement sub-consultant.

(2) If at the time of issuance of the Letter of Acceptance, the Project Manager who
is PW Mark-Eligible has neither obtained nor applied for the PW Mark, the
Employer shall have the right to exempt the Project Manager from compliance
with Clause 15(1)(a) for such period of time as determined by the Employer.

(3) If at the time of issuance of the Letter of Acceptance, the Project Manager who
iIs PW Mark-Eligible has applied for but has yet to successfully obtain the PW
Mark, the Project Manager must:

@) be exempted from compliance with Clause 15(1)(a) during the period
where the initial application for the PW Mark is being processed by the
relevant authority. The Employer may extend the period of exemption
by one or more consecutive periods as determined by the Employer; and

(b) notify the Employer of the outcome of the Project Manager’s
application(s) for the PW Mark within one month after the date of receipt
of the outcome of the application, and provide the Employer with the e-
Certificate as proof of the successful application (if any).

4) If a Project Manager who is not initially PW Mark-Eligible becomes PW Mark-
Eligible at any point in time during the period of the Agreement, the Project
Manager must comply with all the following:

@) notify the Employer on the Project Manager’s eligibility for the PW
Mark within one month after the first day of employment of the relevant
Local Resident Worker(s) covered by the Sectoral Progressive Wages
and/or Occupational Progressive Wages;

(b) apply for a PW Mark by the end of the third month of employment of
the relevant Local Resident Worker(s) referred to in Clause 15(4)(a);
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(©) provide the Employer with proof of the Project Manager’s application
for a PW Mark within one month after the date of submission of the
application;

(d) notify the Employer of the outcome of the Project Manager’s application
for a PW Mark within one month after the date of receipt of the outcome
of the application, and provide the Employer with the e-Certificate as
proof of the successful application (if any); and

(e) maintain a valid PW Mark for the remaining duration of the Agreement.

(5) A Project Manager who is not PW Mark-Eligible shall comply with all the
following:

@) ensure that each sub-consultant who is or becomes PW Mark-Eligible
shall obtain and maintain a valid PW Mark throughout the duration of
the Agreement;

(b) notify the Employer of any change to any sub-consultant’s PW Mark
accreditation status within one month after the change; and

(©) replace any sub-consultant which, at any time during the period of the
Agreement is PW Mark-Eligible but fails to maintain a valid PW Mark,
with another sub-consultant approved in writing by the Employer within
one month after the Project Manager being notified of such failure.

The Project Manager shall comply with Clauses 15(5)(a) to (c) in respect of any
replacement sub-consultant.

(6) The Employer shall have the right to terminate the Agreement by giving two
months’ prior written notice to the Project Manager if the Project Manager fails
to comply with any of the provisions in Clauses 15(1), 15(3)(b), 15(4) or 15(5).
Such termination shall not prejudice the right of the Employer to claim any
damages arising from the breach of the Agreement. Subject to Clause 15(7), no
compensation or damages shall be paid to the Project Manager should the
Employer decide to so terminate this Agreement.

(7) Clauses 10(3), 10(4) and 10(5) shall apply mutatis mutandis (with the necessary
changes) in the event of termination of the Agreement in accordance with
Clause 15(6).

(8) For the purposes of this Clause 15, unless the context otherwise requires —

“PW Mark-Eligible” in relation to an employer, means an employer who is
eligible to apply for a Progressive Wage Mark or Progressive Wage Mark Plus
as the employer employs at least a Local Resident Worker covered by the
prevailing Sectoral Progressive Wages or Occupational Progressive Wages.

“Local Resident Worker” means an employee who is a Singapore Citizen or
Permanent Resident.
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“Sectoral Progressive Wages” mean the progressive wage structure
implemented for specified sectors under the Progressive Wage Model.

“Occupational Progressive Wages” mean the progressive wage structure
implemented for specified occupations under the Progressive Wage Model.

16 GOODS AND SERVICES TAX (GST)

(1)  The Project Manager shall declare whether the Project Manager is or will be
registered for GST under the GST Act and, if and when available, furnish to the
Employer a copy of the Project Manager’s GST registration certificate, or other
documentary proof of GST registration issued by the Inland Revenue Authority
of Singapore (“IRAS”). The Project Manager shall inform the Employer
immediately of any change in the Project Manager’s GST registration status.

(2)  The Project Manager shall be deemed not to have included in the Project
Manager’s tender, GST chargeable under the GST Act for the supply of goods,
services or works required under the Agreement.

(3)  The Employer shall pay the Project Manager the GST charged on the goods,
services or works supplied under the Agreement if the Project Manager is
registered for GST under the GST Act.

(4)  Regardless of the currencies in which the Agreement is awarded, GST shall be
computed in accordance with the requirements of IRAS and shall be paid by the
Employer in Singapore Dollars.

17 WITHHOLDING TAX

Q) The Employer shall deduct from payments due to the Project Manager the
amount of withholding tax at such amount or percentage as may be required by
IRAS. This clause is only applicable if the Project Manager is not a resident in
Singapore as defined in the Income Tax Act 1947.

18 PROVISIONAL SUM

(1)  Where the Project Manager is required by the Employer to execute or provide a
measure described as a Provisional Sum Item in relation to the Project, the
Project Manager shall be reimbursed for the actual cost of such Provisional Sum
Item, provided that (i) such costs are no higher than fair market rates for the
Provisional Sum Item, and (ii) such costs did not, directly or indirectly, arise out
of or in connection with any negligence, breach of contract, unlawful or
wrongful action or omission, fraud, bad faith, wilful misconduct or breach of
any duty of the Project Manager, any of the Project Manager’s sub-consultants
or sub-contractors, or any of their respective directors, officers, employees or
agents.
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Scope of Services
Stages of Agreement
Defects Liability Period
Project

Confidential Information

Minimum professional
indemnity insurance

Duration to maintain required
professional indemnity
insurance after the duration of
the Services

Liability quantum

Notice Period

APPENDIX

Clause
1.1(1)
1.1(2)
1.3(8)
1.3(14)

2.3(1)

3.2(4)*

3.2(4)*

3.2(5)

4.2(3)

Refer to Annex A

Refer to Annex A

All information that the Project Manager has
obtained, to which the Project Manager has
had access, owing to his position as a Project
Manager under the Agreement, but does not
include information that is:

(@ or has become public knowledge
otherwise than through breach of
agreement or other legal obligation or
through the default or negligence of the
Project Manager or any Authorised
Recipient;

(b) lawfully in the possession of the Project
Manager or already known to the Project
Manager on a non-confidential basis prior
to the Project Manager receiving or
obtaining such information as a result of
entering into the Agreement, as evidenced
by written records; or

(c) independently developed by the Project
Manager.
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Remuneration of the Project
Manager

Additional Expenses or Costs
Remuneration ~ for  Project
Prolongation arising from a
Pandemic Outbreak
Remuneration ~ for  Project
Prolongation due to Delay in
Works

(3 months if none stated)
Payments to the Project Manager

Payments Due
(21 days if none stated)

Payments Upon Termination or
Discontinuance

Adjustment of Fee for Alteration
or Modification to Project

Adjustment of Fee for Additional
Services

Notice Period
Payment Upon Termination

Notices

Provisional Sum

* Delete whichever is not applicable

Terms and Conditions for Project Manager — Appendix (Dec 2025 version)

5(1)

5(2)

5(4)

5(5)

6(1)
6(2)
6(6),
6(7)

7(2),
Q)

7(4)

10(2)
10(3)

12.2(1)

18(1)

Refer to Project Manager’s Tender Proposals
| Fixed Fee of % of the Final Project
Construction Cost *

Refer to Annex B

Refer to Annex B

Refer to payment schedule in Annex C

Refer to payment schedule in Annex C

Refer to Project Manager’s Proposals / Annex
D *

Refer to Annex D / Rates to be agreed between
Employer and Project Manager *

Refer to payment schedule in Annex C

Employer’s Address: -

Project Manager’s Address: -
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Annex A

ANNEX A — SCOPE OF SERVICES OF THE PROJECT MANAGER
1 GENERALLY

1.1 The Project Manager shall further to the services specified below do and perform all acts,
and things which are usually done and performed by Project Managers according to the
practice of their profession in relation to the services and matters provided in this
Agreement, including the giving of advice upon any instances which the Employer may
from time to time require in preparing the Project and in carrying out the services relating
thereto.

1.2 All personnel assisting the Project Manager in performing the Project Manager’s duties
shall be approved by the Employer. Upon commencement of the Services, the Project
Manager shall submit an organisation chart, together with the qualifications of each
person assisting the Project Manager, to the Employer for written approval. Any
subsequent change in the organisation chart shall be subject to the Employer’s written
approval.

1.3 Without prejudice to the generality of the above paragraph, the Project Manager shall
provide the Services and carry out the duties set out below:

Stage | — Feasibility study (if applicable)

Stage Il — Preliminary services

Stage 111 — Design Development
a) Design management services
b) Contract documentation services

Stage IV — Construction and Completion
a) Contract management services
b) Post-construction management services

In the event of termination of the Contract for the Contractor’s default or otherwise, the
Project Manager shall facilitate the continued execution of the Works and the Project,
including the provision (including re-provision), at no additional cost, of Services in
relation to any tender for a replacement Contractor for the Contract. For the avoidance
of doubt, the Project Manager shall continue to provide the Services and carry out the
abovementioned duties until the Project and its related works are completed.

2 STAGE I - FEASIBILITY STUDY

2.1  Prepare a clear development brief in respect of the Project’s quality, cost and time
requirements and limitations.

2.2 Provide advice in site selection, if applicable.
2.3  Consult the relevant authorities to determine the infrastructure and development

constraints imposed on the site and surrounding physical environment.
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2.4

2.5

2.6

2.7

2.8

3.1

3.2

4.1

Annex A

Prepare and carry out the initial viability studies and if necessary, engage the relevant
professionals or specialists if the studies involve design, especially at a conceptual or
early schematic level.

Advise on the procurement strategy.

Co-ordinate activities on legal matters.

If necessary, liaise with relevant parties on methods of development financing, publicity,
acquisition, valuation and disposal of land and property.

Complete and submit the feasibility report to the Employer, make presentations to the
Employer on the development concept, preliminary programme, budget and key
constraints. To identify development options and provide evaluation and
recommendation based on cost, time and any other criteria as specified by the Employer.
STAGE Il - PRELIMINARY SERVICES

Assist the Employer in the appointment of consultants: -

1) Determine the principal consultant and identify the other appropriate
consultants or specialists.

2 Advise on the terms of consultancy agreements and fee structures, including
proposing the scope of services required from the various consultancy
disciplines.

3) Prepare brief and tender documents, call tenders, evaluate consultants’
proposals and conduct tender interviews.

4) Ensure that the tender process including the selection method is in accordance
to the Employer’s procedures.

(5) Co-ordinate activities if the Project involves design competition and propose
suitable design competition guidelines and evaluation criteria.

(6) Make recommendations on the appointment of consultants and ensure all the
consultancy agreements are executed and in order.

Develop the master programme in consultation with the Employer and the principal
consultant. The programme showing the overall time-basis for all phases of
development will be used to monitor the progress of the Project.

STAGE Il - DESIGN DEVELOPMENT

Design Management Services
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1)

)

(3)

(4)
()
(6)

Annex A

Assist the Employer in the design development process to achieve the project
time, cost and value objectives.

Reviewing in collaboration with the Employer and the principal consultant, the
adequacy of the development plan.

Monitoring all necessary applications for planning and building approvals with
government bodies.

Monitoring design work progress and liaison between consultants.
Monitoring of the Project’s overall master programme and cost.

Convening of special meetings amongst consultants for programme and budget
tracking purposes.

4.2 Contract Documentation Services

1)
)

(3)

(4)
(5)

Close monitoring and co-ordination of all appointed consultants.

Monitor the consultants’ submission of planning and building approvals and
permits.

Advising the Employer on the consultants’ recommended contractual
arrangements and packaging.

Monitoring the preparation of contract documentation.

Advising the Employer on the evaluation and analysis of tender done by the
consultants.

5 STAGE IV - CONSTRUCTION AND COMPLETION

5.1 Contract Management Services

1)
)
(3)

(4)
()

(6)

Monitoring and streamlining post-contract administration and procedures.
Continue monitoring of all works by the team of consultants and Contractors.

Initiating and directing of the maintenance of efficient expenditure control
systems.

Managing the Project to meet the time, cost and quality objectives.

Monitoring of overall site construction with the view of forecasting problems
for their prevention.

Close monitoring of all potential cost and time variations to the contracts.
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@) Recommending payments to contractors and consultants, including assisting
with the assessment of claims made by consultants.

5.2  Post Construction Management Services

1) Monitoring actions taken by Contractors and consultants to achieve targeted
completion dates.

2 Monitoring of receipt of all necessary as-built drawings, BIM models, operation
and repair manuals, and all guarantees and warranties by the consultants to the
Employer. “BIM model” means a set of digital representations of the physical
buildings/structures to be constructed, created using a Building Information
Modelling (“BIM”) authoring software.

3 Monitoring of defect rectification during the Defects Liability Period.

4) Monitoring and negotiating on the Employer’s behalf, if necessary, the main
contract final account.

6 OTHER SERVICES WITHIN THE SCOPE OF SERVICES

6.1  [Agencies to stipulate any other services required from the Project Manager that would
fall within the scope of services.]
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Annex B

ANNEX B - REMUNERATION OF THE PROJECT MANAGER

1 FINAL PROJECT CONSTRUCTION COST

1.1 The Final Project Construction Cost shall be deemed to mean the total cost of all
construction works, fixtures and fittings, building services, plants and equipment installed
and forming integral parts of the Works, and for which the Architect / Consultant is
responsible.

1.2 In calculating the Final Project Construction Cost, the following items shall be deemed
to be excluded:

1)

(2)

3)

(4)

®)

(6)

)
(8)

©)
(10)

Cost of any equipment or furniture which are not related to building works and
for which the Architect / Consultant is not responsible for in their selection or
procurement.

Payment of fees made to the Architect or any other consultants engaged by the
Government and salaries and other payments relating to the site staff as well as
the costs of the geotechnical and topographical surveys, models, lithography
charges and documentation/printing charges.

Any liquidated damages or penalty payable by the Contractor to the Employer in
accordance with the Contract executed between the Employer and any Contractor
related to the Project.

Any sums paid to or by the Contractor in settlement of contractual claims or
disputes.

Cost of works performed by Statutory Bodies, which do not involve the Project
Managers.

Adjustment for materials price fluctuation and Goods and Services Tax (“GST”)
chargeable under the Goods and Services Tax Act 1993 (“GST Act”). The price
of materials for the Works and the amount payable for GST for purposes of
computing the Final Project Construction Cost shall be based on the price of
materials and GST prevailing at the date on which the Works began.
CONQUAS assessment fees.

Bonus paid or discount deducted from contractor under the Bonus Scheme for
Construction Quality (“BSCQ”).

Cost of land.

Any cost savings arising from Contract variations.

2 ADDITIONAL EXPENSES
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Annex B

2.1  In addition to the Project Manager’s fee stated in Clause 5 of the Agreement, the
Employer hereby agrees to reimburse the Project Manager the following approved
expenses in relation to the Project:

1)

2
3)
(4)
Q)

(6)

()

Expenses actually incurred in connection with the appointment of other
specialists not specified in this Agreement, if required.

Cost of printing tender documents and drawings.
Cost of engaging site staff to provide supervision of the construction works.
Cost of procuring equipment connected with the Project.

Overseas travelling and hotel expenses and other similar disbursements in respect
of any employee, site staff, or sub-consultant of the Project Manager acting on
the instructions and at the written request of the Employer for consultation or any
other purposes connected with the Project. The class of flight and accommaodation
shall be specified by the Employer, if required.

Expenses for deploying Project Managers’ employees, site staff, or sub-
consultants for supervision of off-site manufacturing of materials as deemed
necessary by the relevant authorities. The class of flight and accommodation shall
be specified by the Employer, if required.

50% of Pandemic Compliance Costs. For the purposes of this Paragraph 2.1(7),
“Pandemic Compliance Costs” means costs incurred by the Project Manager in
relation to the Project to comply with prevailing laws and regulations in respect
of a Pandemic Outbreak, but excluding (i) all costs reimbursed to the Project
Manager under any other provision of this Agreement, and (ii) all costs in respect
of which the Project Manager receives or will receive or is eligible to receive any
government or statutory relief or subsidy.

2.2 The Project Manager shall obtain prior written approval from the Employer on the above
or other works / services in connection with the Project which the Project Manager
intends to recover the expenses.

3 REMUNERATION FOR PROJECT PROLONGATION

3.1  Project Prolongation Arising From a Pandemic Outbreak

(1) For the purposes of Clause 5(4) of the Agreement, the formula for computing the

Project Manager’s remuneration by the Employer for the Pandemic Outbreak EOT
Duration shall be as follows:-
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Estimated Any relevant
equal government or
monthly Pandemic statutory relief /
ayment of Outbreak subsidy received b
[ ( pthe entire EOT ) - Project Manager du>:e ] x 50%
Construction Duration to Pandemic
Stage under Outbreak in relation
Annex C to the Project

3.2  Project Prolongation due to Delay in Construction Works (excluding delay due to a
Pandemic Outbreak)

(1) For the purposes of Clause 5(5) of the Agreement, the formula for computing the
Project Manager’s remuneration by the Employer for the Remuneration Period for
Delay shall be as follows:-

Estimated
equal
;n (r)r?;myof Remuneration
( i i X Period for ) X 50%
the entire

Construction Delay

Stage under
Annex C
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ANNEX C - PAYMENT SCHEDULE (for non-CORENET X projects)

1.0 Interim payments to the Project Manager shall be made upon the completion and
acceptance by the Employer of the items of Services provided as set out below: -

Description of Items of Services %
1 | Preliminary Design stage (total 17%0)
1.1 | Upon award of consultancy agreements 35
19 Upon Employer's approval of _Project Execution Plan, Master 5
Programme and preliminary design and budget
1.3 | Equal monthly payments® 8.5
2 | Design Stage (total 23%0)
Upon consultants obtaining:
2.1 | Planning approval 1
2.2 | Cost Plan/ detailed estimates approval 1.5
2.3 | Technical Departments approval 55
2.4 | Structural Plan approval (for main project works) 1
2.5 | Building Plan approval 2.5
2.6 | Equal monthly payments” 115
3 | Tender Stage* (total 15%)
3.1 | Finalise tender documentations 2.25
3.2 | Upon calling of Tenders 2.25
3.3 | Tender Evaluation & Recommendation 2.25
3.4 | Upon award of tenders 0.75
3.5 | Equal monthly payments® 7.5
4 | Construction Stage (total 35%0)
41 Project Manage_:ment and monitoring and report_ing of Progress to
the Employer (incl management of contract variations):
a | Based on equal monthly payments” 175
b | Based on proportion of progress payment of the Works 15
c Based on progress of finalisation of Variation_Orders / Adjustment 25
to Contract Sum / Loss & Expense / EOT claims
5 | Post Construction Stage (total 10%0)
51 Upon substantial completion and obtain Temporary Occupation 25
Permit (TOP)
5.2 | Upon settlement of Final Account / Final Payment 2.5
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Management of defects rectification and documents submissions

53 (warranties, as-built drawings, O&M etc)

2.5

Upon obtain Final Completion Certificate (for all projects) and
5.4 | Certificate of Statutory Completion (CSC) (only if CSC is 2.5
applicable)

Total % Fee 100

* Fees for this stage to be apportioned (e.g. by value of contract) according to each tender
when the project involves multiple contracts and subcontracts (e.g. substructure, main
building and NSCs tenders etc).

N “equal monthly payments” shall refer to payments of a sum on a monthly basis for the
Project from Stages 1 to 4 above, such sum to be computed based on the amount of fees
payable in connection with the Agreement under item 1.3, 2.6, 3.5 or 4.1(a) (as the case may
be) divided equally by the number of months over which the relevant stages of the Project is
scheduled to be completed as set out in the Employer’s Requirements. The calculation of such
“equal monthly payments” shall not take into account any extension of time that may be
granted by the Superintending Officer under the Contract, or under any applicable laws, unless
otherwise agreed in writing between the Employer and the Project Manager. No monthly
payments will be made to the Project Manager during such periods of extension.

2.0  Should there be any over payment of fees to the Project Manager pursuant to the
payment schedule when the Final Project Construction Cost referred to above is ascertained, the
Project Manager shall refund the Employer the amount overpaid not later than twenty-one (21)
days after notice in writing has been given to the Project Manager of such over-payment.

Notes:

1 Prior to the award of the construction tender(s), Estimated Construction Cost (without
contingency sum) will be used to compute fees up to Stage 3.5. Upon award of the
construction tender(s), the fees paid up to Stage 3.5 and from stage 4 onwards shall be
adjusted and computed based on the Approved Construction Cost (without contingency
sum). For the avoidance of doubt, when the Final Project Construction Cost is
ascertained, the fees for all stages shall be adjusted and computed based on the Final
Project Construction Cost.

2 In the case of considerable duration between milestones, partial payment may be
allowed to be made for part of the Services that have been completed and accepted by
the Employer, subject to the Employer’s discretion.

3 In the case of termination, the full fees will be payable for Items of Services that have
been completed and accepted by the Employer. For Items of Services for which work
has been done prior to the notice of termination but which have not been completed and
accepted by the Employer, the Employer shall determine the value of and pay the
Project Manager according to the work done.
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Annex D

ANNEX D - ADJUSTMENT OF FEE

1 The following rates are applicable for the computation of adjustment of fee payable for
additional or reduction of services rendered by the Project Manager.

By designation as follows:

a) Associate Director & above
$ 3,000 per day

b) Senior Professional Staff (e.g. > 10 years of experience as a professional)
$ 2,200 per day

C) Professional Staff (e.g. < 10 years of experience as a professional)
$1,700 per day

d) Technical Staff
$ 700 per day

2 All other costs and expenses arising from the services rendered (including subsistence
allowance, air travel, courier / communication, computer time, plans and report printing,
overheads, CPF contribution by the employer, insurance, SDF levy payroll tax, time spent
by administrative and clerical supporting staff and all other incidental costs) shall be
deemed as included in the above items.

3 Time spent by the Project Manager for the supervision of additional works shall be
deemed not chargeable.

4 The fee adjustment payable for additional or reduction of services of less than 1 day shall
be computed based on half of the daily rate.

Terms and Conditions for Project Manager — Annex D (Sep 2024 version) D/1



[SAMPLE COPY]

REGISTERED POST

[Ref]

[Date]

[Project Manager]

Dear Sir

LETTER OF ACCEPTANCE
PROJECT MANAGEMENT SERVICES FOR [PROJECT TITLE]

| am pleased to inform you that [state name of the user — Government of the Republic
of Singapore c/o name of Ministry/Statutory Board] has decided to appoint you as the Project
Manager to provide Project Management Services for the above project.

2 The fees payable and the terms and conditions of your appointment shall be in
accordance with the Agreement for Project Management Services, a copy of which is attached.

3 A formal set of the Agreement for Project Management Services shall be executed
between you and [state name of the user — Government of the Republic of Singapore c/o name
of Ministry/Statutory Board] in due course.

4 The Agreement for Project Management Services shall come into force on the date of
this letter.

* Delete whichever is non-applicable



5 This letter is sent to you in triplicate. Please return the original and duplicate duly signed
and witnessed where indicated and retain the copy.

Yours faithfully

[Approving Authority of User Ministry/Statutory Board]

bc
Project Manager

enclosure

The undersigned hereby acknowledges receipt of the above letter, a copy of which has been
retained.

Name and Signature Name and Signature of Witness to
of Project Manager Project Manager’s Signature
Address: Address:
Date: Date:
Name and Signature Name and Signature of Witness to
of Project Manager Project Manager’s Signature
(another member of Consortium, if
applicable)
Address: Address:

Date: Date:




