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Disclaimer 

 

All rights reserved. No part of this publication may be 

reproduced or copied by any means without the prior 

written permission of the copyright holder, application of 

which should be addressed to the Chief Executive Officer, 

Building and Construction Authority, 5 Maxwell Road, 

#16-00 Tower Block MND Complex, Singapore 069110.  

 

 

Disclaimer 

 

All rights reserved. No part of this publication may be 

reproduced or copied by any means without the prior 

written permission of the copyright holder, application of 

which should be addressed to the Chief Executive Officer, 

Building and Construction Authority, 52 Jurong Gateway 

Road #12-01, Singapore 608550. 

 

 

Terminology used in Clause 4.2, 11.4, 18.1, 25.2, 27.1, 

33.4, C4.0 and C7.0 

 

 “sub-contract(s)” and “sub-contractor(s)” 

 

 

Terminology used in Clause 4.2, 11.4, 18.1, 25.2, 27.1, 

33.4, C4.0 and C7.0 

 

“subcontract(s)” and “subcontractor(s)”  

 

 

Clause 1.1 Definition 

 

(q) "Loss and Expense" means: 

 

(i) the direct relevant costs of labour, Plant, 

materials, or goods actually incurred; and 

 

 

Clause 1.1 Definition 

 

(q) "Loss and Expense" means: 

 

(i) the direct relevant costs of labour, Plant, 

Construction Equipment, materials, or 

goods actually incurred; and 

 

 

Clause 2.2 Superintending Officer's Representative 

 

The Superintending Officer's Representative shall be 

appointed by and be responsible to the Superintending 

Officer and shall carry out such duties and exercise such 

authority as may be delegated to him by the 

Superintending Officer under Clause 2.3. 

 

 

Clause 2.2 Superintending Officer's Representative 

 

The Superintending Officer's Representative shall be 

appointed by and be responsible to the Superintending 

Officer and shall carry out such duties and exercise such 

authority as may be delegated to him by the 

Superintending Officer under Clause 2.3.  For the 

avoidance of doubt, the Superintending Officer may 

appoint more than one Superintending Officer’s 

Representative. 

 

 

Clause 2.5 Instructions by Superintending Officer 

 

Instructions given by the Superintending Officer shall be 

in writing. Provided that if for any reason the 

Superintending Officer considers it necessary to give any 

such instruction orally, the Contractor shall comply with 

such instruction. Confirmation in writing of such oral 

instruction given by the Superintending Officer, whether 

before or after the carrying out of the instruction, shall be 

deemed to be an instruction within the meaning of this 

 

Clause 2.5 Instructions by Superintending Officer 

 

Instructions given by the Superintending Officer shall be 

in writing.  Provided that if for any reason the 

Superintending Officer considers it necessary to give any 

such instruction orally, the Contractor shall comply with 

such instruction.  Confirmation in writing of such oral 

instruction given by the Superintending Officer, whether 

before or after the carrying out of the instruction, shall be 

deemed to be an instruction within the meaning of this 
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Clause. Provided further that if the Contractor, within 7 

days, confirms in writing to the Superintending Officer 

any oral instruction of the Superintending Officer and such 

confirmation is not contradicted in writing within 7 days 

by the Superintending Officer, it shall be deemed to be an 

instruction of the Superintending Officer. The provisions 

of this Clause shall equally apply to instructions given by 

the Superintending Officer's Representative and any 

assistants of the Superintending Officer or the 

Superintending Officer's Representative appointed 

pursuant to Clause 2.4. 

 

Clause.  Provided further that if the Contractor, within 3 

working days, confirms in writing to the Superintending 

Officer any oral instruction of the Superintending Officer 

and such confirmation is not contradicted in writing within 

the next 3 working days by the Superintending Officer, it 

shall be deemed to be an instruction of the Superintending 

Officer.  However, should the Superintending Officer 

withdraw any such oral instructions at any time within 

the aforesaid period of 6 working days, then the 

Superintending Officer may certify pursuant to Clause 

32, such sum as may be reasonable in respect of such 

Loss and Expense that the Contractor has incurred by 

reason of his compliance with the Superintending 

Officer’s oral instruction that has been withdrawn.  

The provisions of this Clause shall equally apply to 

instructions given by the Superintending Officer's 

Representative and any assistants of the Superintending 

Officer or the Superintending Officer's Representative 

appointed pursuant to Clause 2.4.  For the purposes of 

this Clause, the term “working days" shall exclude 

Sundays and public holidays. 

 

 

Clause 3.1 Contract Documents to be Taken as Mutually 

Explanatory 

 

The several documents forming the Contract are to be 

taken as mutually explanatory of one another but in the 

event of any conflict or inconsistency between the 

Conditions and the other documents forming the Contract, 

the Conditions shall be given precedence. Within the 

Conditions, the Particular Conditions, if any, shall be 

given precedence. 

 

 

Clause 3.1 Contract Documents to be Taken as Mutually 

Explanatory 

 

The several documents and drawings forming the 

Contract are to be taken as mutually explanatory of one 

another but in the event of any conflict or inconsistency 

between the Conditions and the other documents forming 

the Contract, the Conditions shall be given precedence. 

Within the Conditions, the Particular Conditions, if any, 

shall be given precedence.  In the event of any conflict or 

inconsistency between the drawings, then the order of 

precedence shall be as prescribed in the Appendix. 

 

 

SUPPLEMENT 

 

APPENDIX 

 

No provision 

 

 

SUPPLEMENT 

 

APPENDIX 

 

 CLAUSE  

ORDER OF 

DRAWINGS 

3.1 ………….. 

(in descending order)  ………….. 

  ………….. 

 

 

 

Clause 4.4 Responsibility for Identifying Ambiguities, 

Discrepancies, etc 

 

(1) The Contractor shall forthwith notify the 

Superintending Officer in writing of any ambiguity, 

discrepancy, conflict, inconsistency or omission in or 

between any of the Contract documents that may at 

 

Clause 4.4 Responsibility for Identifying Ambiguities, 

Discrepancies, etc 

 

(1) Either the Superintending Officer or Contractor 

shall forthwith notify the other party in writing as 

soon as either becomes aware of any ambiguity, 

discrepancy, conflict, inconsistency or omission in or 
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any time be found. The Superintending Officer insofar 

as it may affect the execution or completion of the 

Works shall then explain and adjust it and may issue 

to the Contractor an instruction so as to resolve the 

ambiguity, discrepancy, conflict, inconsistency or 

omission. If, in the opinion of the Contractor, 

compliance with any such instruction is likely to or 

has involved the Contractor in any Loss and Expense 

which could not have been reasonably foreseen by an 

experienced contractor (assuming a diligent perusal of 

the documents submitted prior to Contract), the 

Contractor shall forthwith notify the Superintending 

Officer in writing and subject to compliance by the 

Contractor with Clauses 14, 23 and 32, the 

Superintending Officer may grant an extension of 

time pursuant to Clause 14 and may certify pursuant 

to Clause 32 such sum as may be reasonable in 

respect of such Loss and Expense. 

 

(2) In the event that instructions issued by the 

Superintending Officer to resolve such ambiguity, 

discrepancy, conflict, inconsistency or omission result 

in a reduction in the Contract Sum, such reduction 

shall be determined in accordance with Clause 20 and 

the Superintending officer shall be entitled to reduce 

any valuation of the Works made under Clause 32 

accordingly. 

 

(3) Nothing in Clause 4.4(1) or the Contract shall entitle 

the Contractor to an extension of time or Loss and 

Expense or any other compensation or remedy 

whatsoever (whether pursuant to the Contract or as 

damages or otherwise in law) for any ambiguity, 

discrepancy, conflict, inconsistency or omission in 

any of the documents which could have been found 

prior to the date of the Letter of Acceptance and the 

Contractor shall be deemed to have found it and to 

have entered into the Contract with full knowledge of 

it and of any resolution of it. 

 

between any of the Contract documents that may at 

any time be found.  

 

(2) Where either party has been notified, the 

Superintending Officer insofar as it may affect the 

execution or completion of the Works shall then 

explain and adjust it and may issue to the Contractor 

an instruction so as to resolve the ambiguity, 

discrepancy, conflict, inconsistency or omission.  If, 

in the opinion of the Contractor, compliance with 

any such instruction is likely to or has involved the 

Contractor in any Loss and Expense which could not 

have been reasonably foreseen by an experienced 

contractor (assuming a diligent perusal of the 

documents submitted prior to Contract), the 

Contractor shall forthwith notify the Superintending 

Officer in writing and subject to compliance by the 

Contractor with Clauses 14, 23 and 32, the 

Superintending Officer may grant an extension of 

time pursuant to Clause 14 and may certify pursuant 

to Clause 32 such sum as may be reasonable in 

respect of such Loss and Expense. 

 

(3) In the event that instructions issued by the 

Superintending Officer to resolve such ambiguity, 

discrepancy, conflict, inconsistency or omission 

result in a reduction in the Contract Sum, such 

reduction shall be determined in accordance with 

Clause 20 and the Superintending officer shall be 

entitled to reduce any valuation of the Works made 

under Clause 32 accordingly. 

 

Clause 5.1 Inspection of Site and Geotechnical 

Information 

 

The Contractor shall be deemed to have inspected and 

examined the Site and its surroundings and to have 

satisfied himself before submitting the Tender as to the 

nature of the ground and sub-soil and the form and nature 

of the Site. Geotechnical information obtained from site 

investigation, reports, publications and/or journals 

concerning the site may be provided by the Employer. The 

provision of the geotechnical information by the Employer 

shall not relieve the Contractor from the responsibility of 

carrying out his own investigation and/or search for 

existing and other additional geotechnical information 

relevant to the Site. 

 

Clause 5.1 Inspection of Site and Geotechnical 

Information 

 

The Contractor shall be deemed to have inspected and 

examined the Site and its surroundings and to have 

satisfied himself before submitting the Tender as to the 

nature of the ground and sub soil and the form and nature 

of the Site. The Employer shall upon request, provide 

any Geotechnical information obtained from site 

investigation, reports, publications and/or journals 

concerning the site, if available, save that the Employer 

need not provide such Geotechnical information that it 

deems to be confidential or sensitive. The provision of 

the geotechnical information by the Employer shall not 

relieve the Contractor from the responsibility of carrying 
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 out his own investigation and/or search for existing and 

other additional geotechnical information relevant to the 

Site. 

 

 

Clause 10.7 Defects during the Progress of the Works 

 

If the Superintending Officer during the progress of the 

Works finds any Defect, he may instruct the Contractor in 

writing to do any or all of the following: 

 

 

Clause 10.7 Defects during the Progress of the Works 

 

Either the Superintending Officer or the Contractor 

shall forthwith notify the other party in writing as soon 

as either finds any defect during the progress of the 

Works. The Superintending Officer may instruct the 

Contractor in writing to do any or all of the following: 

 

 

Clause 12.5 Other Contractors 

 

(1) The Employer reserves the right to employ or 

otherwise engage any persons to carry out on Site, 

work which does not form any part of the Works, 

whether or not information with respect to such work 

is provided in the Contract. Every person so employed 

shall be deemed to be a person for whom the 

Employer is responsible and not to be a subcontractor. 

The Contractor shall permit the execution of any work 

by any such person employed or engaged by the 

Employer. For the avoidance of doubt, any properly 

authorised authority or statutory boards who may be 

employed in the execution on or near the Site of any 

work not in the Contract shall not be regarded as 

contractors of the Employer and shall not be deemed 

to be a person for whom the Employer is responsible. 

 

 

 

Clause 12.5 Other Contractors 

 

(1) The Employer reserves the right to employ or 

otherwise engage any persons to carry out on Site, 

work which does not form any part of the Works, 

whether or not information with respect to such work 

is provided in the Contract. Every person so deployed 

shall be deemed to be a person for whom the 

Employer is responsible and not to be a subcontractor.  

The Contractor shall permit the execution of any work 

by any such person deployed by the Employer on 7 

days’ written notice given by the Superintending 

Officer, or where the Superintending Officer 

deems the work to be urgent, then as soon as 

practicable.  For the avoidance of doubt, any 

properly authorised authority or statutory boards who 

may be deployed in the execution on or near the Site 

of any work not in the Contract shall not be regarded 

as contractors of the Employer and shall not be 

deemed to be a person for whom the Employer is 

responsible. 

 

 

Clause 14.2 Extension of the Time for Completion 

 

The time within which the Works or any phase or part of 

the Works is to be completed may be extended by the 

Superintending Officer either prospectively or 

retrospectively and before or after the Time for 

Completion by such further period or periods of time as 

may reasonably reflect delay in completion of the Works 

which, notwithstanding due diligence and the taking of all 

reasonable steps by the Contractor to avoid or reduce such 

delay, will or might be or has been caused by any of the 

following events: 

 

(a) Force majeure. 

… 

 

(q) Any other ground for extension of time expressly 

mentioned in the Contract and not mentioned in this 

Clause 14.2. 

 

Clause 14.2 Extension of the Time for Completion 

 

The time within which the Works or any phase or part of 

the Works is to be completed may be extended by the 

Superintending Officer either prospectively or 

retrospectively and before or after the Time for 

Completion by such further period or periods of time as 

may reasonably reflect delay in completion of the Works 

which, notwithstanding due diligence and the taking of all 

reasonable steps by the Contractor to avoid or reduce such 

delay, will or has been caused by any of the following 

events: 

 

(a) An event which is beyond the Contractor’s 

reasonable control (a force majeure event). 

… 

 

(q) Epidemics or pandemics resulting in shortages of 

the labour, goods, materials or Construction 
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 Equipment required for the Works or inability to 

proceed with any part of the Works.  

 

(r) Any other ground for extension of time expressly 

mentioned in the Contract and not mentioned in this 

Clause 14.2. 

 

Clause 14.2(q) was further amended w.e.f. 1 November 

2021 (refer below). 

 

 

Clause 18.4 Contractor to Search 

 

If any Defect, shrinkage or other fault in the Works 

appears at any time from the commencement of Works to 

the end of the Defects Liability Period, the Superintending 

Officer may instruct the Contractor to search under the 

direction of the Superintending Officer for the cause of the 

Defect, shrinkage or other fault. If such Defect, shrinkage 

or other fault is one for which the Contractor is liable 

under the Contract or the necessity for such a search is 

caused by the Contractor or arises from some default by 

the Contractor, the cost of the work carried out in 

searching as aforesaid shall be borne by the Contractor and 

the Contractor shall in such case remedy such Defect, 

shrinkage or other fault at his own cost. 

 

 

Clause 18.4 Notify and Search for Defects 

 

Either the Superintending Officer or the Contractor 

shall forthwith notify the other party in writing as soon 

as either becomes aware of any Defect, shrinkage or 

other fault in the Works which appears at any time from 

the commencement of Works to the end of the Defects 

Liability Period.  Upon sending or receiving such 

notification in writing, the Superintending Officer may 

instruct the Contractor to search under the direction of the 

Superintending Officer for the cause of the Defect, 

shrinkage or other fault.  If such Defect, shrinkage or other 

fault is one for which the Contractor is liable under the 

Contract or the necessity for such a search is caused by the 

Contractor or arises from some default by the Contractor,  

the cost of the work carried out in searching as aforesaid 

shall be borne by the Contractor and the Contractor shall 

in such case remedy such Defect, shrinkage or other fault 

at his own cost. 

 

 

CLAUSE 27 INSURANCE FOR PERSONAL INJURY, 

WORK INJURY COMPENSATION AND PROPERTY 

DAMAGE 

 

Clause 27.1 The Policies 

 

(1) Without prejudice to his liability to indemnify the 

Employer under Clause 26, the Contractor shall, 

before commencement of any work under the 

Contract, maintain: 

 

(a) such insurances (subject to any limitations 

permitted by the Specifications or other Contract 

documents) as are necessary to cover the liability 

of the Contractor or, as the case may be, of any 

such subcontractor, in respect of personal injuries 

or death arising out of or in the course of or by 

reason of the carrying out of the Works or the 

sub-contract works including any liability of the 

Contractor under the Work Injury Compensation 

Act or any subsequent modification or re-

enactment of such Act; and 

 

(b) such insurances as may be specifically required 

 

CLAUSE 27 INSURANCE FOR PERSONAL 

INJURY, WORK INJURY AND PROPERTY 

DAMAGE  

 

Clause 27.1 The Policies 

 

(1) Without prejudice to his liability to indemnify the 

Employer under Clause 26, the Contractor shall, 

before commencement of any work under the 

Contract, maintain:  

 

(a) such insurances (subject to any limitations 

permitted by the Specifications or other Contract 

documents) as are necessary to cover the liability 

of the Contractor or, as the case may be, of any 

such subcontractor, in respect of personal injuries 

or death of any person whomsoever arising out 

of or in the course of or by reason of the carrying 

out of the Works or the subcontract works;  

  

(aa) such approved policy as required under the 

Work Injury Compensation Act or regulations 

(including any subsequent amendment or re-

enactment of the Act or regulations); and 
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by the Contract in respect of injury or damage to 

property real or personal (other than the Works) 

arising out of or in the course of or by reason of 

the carrying out of the Works and caused by any 

negligence, omission, breach of contract or 

default of the Contractor, his servants or agents 

or, as the case may be, of such subcontractor and 

his servants or agents. Such insurances shall be 

subject to such limitations as to the extent of 

liability for any one accident as may be set out in 

the Appendix hereto. 

 

The Contractor's insurances shall provide for the 

Employer's interests to be noted as "Principal" (for 

Work Injury Compensation/Employer's Liability) or 

as an "Additional Insured" with a "cross liability" 

provision (for Third Party Liability). 

 

(2) Any such insurance as is referred to in Clause 27.1 (1) 

shall be placed with an insurer approved by the 

Superintending Officer and the Contractor shall 

deposit with the Superintending Officer before the 

commencement of any work on Site a copy of the 

policy or policies of insurance and no later than 14 

days thereafter the receipts in respect of the premiums 

paid under such policy or policies. 

 

 

(b) such insurances as may be specifically required 

by the Contract in respect of injury or damage to 

property real or personal (other than the Works) 

arising out of or in the course of or by reason of 

the carrying out of the Works and caused by any 

negligence, omission, breach of contract or 

default of the Contractor, his servants or agents 

or, as the case may be, of such subcontractor and 

his servants or agents.  Such insurances shall be 

subject to such limitations as to the extent of 

liability for any one accident as may be set out in 

the Appendix hereto. 

 

The Contractor's insurances shall provide for the 

Employer's interests to be noted as "Principal" (for 

Employer's Liability) or as an "Additional Insured" 

with a "cross liability" provision (for Third Party 

Liability). 

 

(2) Any such insurance and approved policy as referred 

to in Clause 27.1 (1) shall be placed with an insurer: 

 

(a) approved by the Superintending Officer; and 

  

(b) approved by such approving authority as the 

relevant law may prescribe in the case of any 

insurance or approved policy that is regulated 

by law; 

 

and the Contractor shall deposit with the 

Superintending Officer before the commencement of 

any work on Site a copy of the insurance and 

approved policy and no later than 14 days thereafter 

a copy of the receipts in respect of the premiums paid 

under such insurance or approved policy. 

 

 

Clause 27.3 Default in Insuring 

 

Should the Contractor or any subcontractor default in 

taking out or maintaining the insurance policies as 

stipulated in Clauses 27.1 and 27.2, the Employer (without 

prejudice to any other rights and remedies available) may 

himself insure against any risk with respect to which the 

default has occurred and the amount paid by him in 

respect of premiums shall be recoverable from the 

Contractor. 

 

 

Clause 27.3 Default in Insuring 

 

Should the Contractor or any subcontractor default in 

taking out or maintaining any insurance or approved 

policy as stipulated in Clauses 27.1 and 27.2, the 

Employer (without prejudice to any other rights and 

remedies available) may himself insure against any risk 

with respect to which the default has occurred and the 

amount paid by him in respect of premiums shall be 

recoverable from the Contractor. 

 

Clause 31.1 Termination for Default 

 

(2) If the Contractor: 

 … 

then the Employer, without prejudice to any other rights 

and remedies available to him, may give to the Contractor 

 

Clause 31.1 Termination for Default 

 

(2) If the Contractor: 

 … 

then unless such termination is prohibited by written 

law, the Employer, without prejudice to any other rights 
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notice in writing of the termination of the employment of 

the Contractor whereupon the Contractor's employment 

under the Contract shall terminate. Upon receipt of the 

Employer's notice, the Contractor shall immediately 

vacate and surrender possession of the Site to the 

Employer, leaving all Construction Equipment, Plant, 

Temporary Works, temporary buildings, structures, tools, 

goods, equipment and unfixed materials upon the Site, 

other than those which the Contractor may be specifically 

directed in writing by the Superintending Officer to 

remove. 

and remedies available to him, may give to the Contractor 

notice in writing of the termination of the employment of 

the Contractor whereupon the Contractor's employment 

under the Contract shall terminate.  Upon receipt of the 

Employer's notice, the Contractor shall immediately vacate 

and surrender possession of the Site to the Employer, 

leaving all Construction Equipment, Plant, Temporary 

Works, temporary buildings, structures, tools, goods, 

equipment and unfixed materials upon the Site, other than 

those which the Contractor may be specifically directed in 

writing by the Superintending Officer to remove. 

 

 

Clause 35.6 Mediation 

 

(1) The parties agree that before referring any dispute or 

difference to arbitration or court proceedings, they 

shall consider resolving the dispute or difference 

through formal mediation. If both parties agree to 

attempt resolving the dispute through mediation, the 

parties agree to do so at the Singapore Mediation 

Centre, in accordance with its prevailing prescribed 

form, rules and procedures. 

 

 

Clause 35.6 Mediation 

 

(1) The parties agree that before referring any dispute or 

difference to arbitration or court proceedings, they 

shall consider resolving the dispute or difference 

through formal mediation. If both parties agree to 

attempt resolving the dispute through mediation, the 

parties agree to do so at the mediation centre 

specified in the Appendix, in accordance with its 

prevailing prescribed form, rules and procedures. 

 

 

SUPPLEMENT 

 

APPENDIX 

 

No provision 

 

 

SUPPLEMENT 

 

APPENDIX 

 

 CLAUSE  

MEDIATION CENTER 35.6(1) ………….. 

  (Singapore Mediation Centre if not stated) 

 

 

Clause 37.2 Notices 

 

(1) The Contractor shall provide in his Form of Tender an 

address in Singapore for service of documents, 

hereafter referred to as “ the Service Address”. 

 

(2) The Contractor shall give 14 days written notice to the 

Superintending Officer before any change in the 

Service Address. 

 

(3) Except as provided in Clause 37.2(4), all certificates, 

notices or instruction to be given to the Contractor by 

the Employer or the Superintending Officer under the 

terms of the Contract shall be sent by post, cable, 

telex or facsimile transmission to or left at the Service 

Address. 

 

(4) All certificates and notices under Clauses 31 and 35 

shall be given by pre-paid registered mail or hand 

delivery to: 

 

(a) in the case of the Contractor, the Service 

 

Clause 37.2 Notices 

 

(1) The Contractor shall provide in his Form of Tender an 

address in Singapore, email address and facsimile 

number, for service of documents, hereafter referred 

to as “the Service Address”. 

 

(2) The Contractor shall give 14 days written notice to the 

Superintending Officer before any change in the 

Service Address. 

 

(3) Except as provided in Clause 37.2(5), all certificates, 

notices or instruction to be given to the Contractor by 

the Employer or the Superintending Officer under the 

terms of the Contract shall be sent by post, email or 

facsimile transmission to or left at the Service 

Address. 

 

(4) Where any certificate, notice, or instruction to be 

given to the Contractor under Clause 37.2(3) is: 

 

(a) sent by ordinary post, it shall be deemed to be 
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Address; and 

 

(b) in the case of the Superintending Officer or the 

Employer, such address as the Superintending 

Officer shall in writing notify the Contractor. 

 

(5) Without prejudice to any other method of service that 

is authorised by law, service of any originating 

process by the Employer or Superintending Officer on 

the Contractor shall be deemed to be due service if it 

is posted to or left at the Service Address. 

 

duly served on the Contractor on the 4th 

working day after the day it was posted; 

 

(b) sent by email, it shall be deemed to be duly 

served on the Contractor at the time of 

entering the information system addressed to 

the email address; and 

 

(c) sent by a facsimile transmission, it shall be 

deemed to be duly served on the Contractor at 

the time of transmission, subject to receipt on 

the sending facsimile machine of a notification 

(by electronic or other means) of a successful 

transmission to the facsimile number.   

 

(5) All certificates and notices under Clauses 31 and 35 

shall be given by pre-paid registered mail or hand 

delivery to: 

 

(a) in the case of the Contractor, the Service 

Address; and 

 

(b) in the case of the Superintending Officer or the 

Employer, such address as the Superintending 

Officer shall in writing notify the Contractor. 

 

(6) Without prejudice to any other method of service that 

is authorised by law, service of any originating 

process by the Employer or Superintending Officer on 

the Contractor shall be deemed to be due service if it 

is posted to or left at the Service Address. 
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PSSCOC  

(Eighth Ed Jul 2020) 

PSSCOC  

(Eighth Ed Jul 2020) 

 

1.1 Definitions 

 

(x) "Rates" means those in the Schedule of 

Rates or the rates and prices contained in 

Bills of Quantities, whichever is 

applicable, including any modifications 

or additions thereto agreed in writing by 

the Employer and the Contractor. 

 

 

1.1 Definitions 

 

(x) "Rates" means those in the Schedule of 

Rates or the rates and prices contained 

in Bills of Quantities, whichever is 

applicable, as may be modified by 

written agreement between the 

Employer and the Contractor, or 

modified in accordance with Clause 

20.5. 

 

 

20 VALUATION OF VARIATIONS 

 

 

20.1 Valuation Methods 

 

Subject to Clause 19.3 and Clause 20.4, all 

variations shall be valued as follows: 

 

(a) Where the varied work is of a similar 

character to, is executed under similar 

conditions as and does not significantly 

change the quantity of work described in 

the Contract, the Rates for the Works as 

set out in the Contract shall determine 

the valuation; or 

 

(b) Where the varied work is of similar 

character to work described in the 

Contract but is not executed under 

similar conditions of such work 

described in the Contract or involves 

significant changes in the quantity of 

such work described in the Contract, the 

Rates for the Works as set out in the 

Contract shall be the basis for 

determining the valuation but with a fair 

allowance for any differences in such 

conditions and/or quantity; or 

 

 

 

 

 

 

 

20 VALUATION OF VARIATIONS 

 

 

20.1 Valuation Methods 

 

Subject to Clauses 19.3, 20.4 and 20.5, all 

variations shall be valued as follows: 

 

(a) Where the varied work is of a similar 

character to, is executed under similar 

conditions as and does not significantly 

change the quantity of work described in 

the Contract, the Rates for the Works as 

set out in the Contract shall determine 

the valuation; or 

 

(b) Where the varied work is of similar 

character to work described in the 

Contract but is not executed under 

similar conditions of such work 

described in the Contract or involves 

significant changes in the quantity of 

such work described in the Contract, the 

Rates for the Works as set out in the 

Contract shall be the basis for 

determining the valuation but with a fair 

allowance for any differences in such 

conditions and/or quantity; or 
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…… 

 

 (e) The Rates for the Works as set out in the 

Contract shall determine the valuation of 

items omitted; provided that if omissions 

vary the conditions under which any 

remaining items of work are carried out, 

the values for such remaining items shall 

be determined under Clauses 20.1 (b) or 

(c) or (d) as the case may be. 

 

 

……. 

 

(e) The Rates for the Works as set out in 

the Contract shall determine the 

valuation of items omitted; provided that 

if omissions vary the conditions under 

which any remaining items of work are 

carried out, the values for such 

remaining items shall be determined 

under Clauses 20.1 (b) or (c) or (d) as 

the case may be. 

 

 

 

 

No provision 

 

 

20.5  Adjustments to the Schedule of Rates 

 

If the rate for any item specified in the 

Schedule of Rates is found by the 

Superintending Officer to be grossly excessive 

or inadequate, the Superintending Officer 

shall have the right to replace such rate with 

the fair market rate for such item. 

 

 

31.4 Termination Without Default 

 

(2) In the event of a Notice of Termination 

under Clause 31.4(1) or where Clause 

13.2 is applicable, the Superintending 

Officer shall subject to compliance by 

the Contractor with Clause 23 certify 

payment to the Contractor: 

 

(a) for all work executed prior to 

the date of termination at the 

Rates for the Works set out in 

the Contract including 

…… 

 

 

 

31.4 Termination Without Default 

 

(2) In the event of a Notice of Termination 

under Clause 31.4(1) or where Clause 

13.2 is applicable, the Superintending 

Officer shall subject to compliance by 

the Contractor with Clause 23 certify 

payment to the Contractor: 

 

(a) for all work executed prior to 

the date of termination at the 

Rates for the Works set out in 

the Contract including 

…… 
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14.2 Extension of the Time for Completion 

 

…… 

 

(q) Epidemics or pandemics resulting in 

shortages of the labour, goods, materials 

or Construction Equipment required for 

the Works or inability to proceed with any 

part of the Works. 

…… 

 

 

 

14.2 Extension of the Time for Completion 

 

…… 

 

(q)  Pandemic or an outbreak of infectious 

disease occurring over a wide 

geographical area crossing international 

boundaries, usually affecting a large 

number of people, declared by —  

 

(i) the World Health Organisation 

or any international health 

related authority; or 

(ii) the health-related authority in 

the geographical area where the 

pandemic or infectious disease is 

occurring; or  

(iii) the Ministry of Health of 

Singapore,  

(“Pandemic Outbreak”) 

 

resulting in shortages of the labour, 

goods, materials or Construction 

Equipment required for the Works or 

inability to proceed with any part of the 

Works. 

 

(qa)  Measures that the government or any 

other statutory or public authority of 

Singapore requires the Contractor to 

implement in respect of the Works 

arising from any Pandemic Outbreak. 

 

 

22.1 Reasons for Loss and Expense 

 

…… 

 

No provision 

 

 

22.1 Reasons for Loss and Expense 

 

…… 

 

(j) any Pandemic Outbreak provided 

that — 

 

(i) the Contractor shall only be 

entitled to recover 50% of 

such Loss and Expense 

excluding the relevant costs 

as provided in Clause 

1.1(q)(iii); 
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(ii) the Contractor shall only be 

entitled under this Clause 

22.1(j) to recover Loss and 

Expense for which the 

Contractor has not received 

any government or statutory 

relief or subsidy; and 

 

(iii) the aggregate amount of Loss 

and Expense that the 

Contractor is entitled to 

recover under this Clause 

22.1(j) shall not exceed 5% of 

the Contract Sum set out in 

the Letter of Acceptance. To 

avoid doubt, the aggregate 

amount of Loss and Expense 

that the Contractor is entitled 

to recover under both this 

Clause 22.1(j) and Clause 

22.1(ja) shall not exceed 5% 

of the Contract Sum set out in 

the Letter of Acceptance; 

 

(ja)  any measures that the government or 

any other statutory or public 

authority of Singapore requires the 

Contractor to implement in respect of 

the Works arising from any Pandemic 

Outbreak provided that— 

 

(i) the Contractor shall only be 

entitled to recover 50% of 

such Loss and Expense 

excluding the relevant costs 

as provided in Clause 

1.1(q)(iii); 

 

(ii) the Contractor shall only be 

entitled under this Clause 

22.1(ja) to recover Loss and 

Expense for which the 

Contractor has not received 

any government or statutory 

relief or subsidy; and 

 

(iii) the aggregate amount of Loss 

and Expense that the 

Contractor is entitled to 

recover under this Clause 

22.1(ja) shall not exceed 5% 

of the Contract Sum set out in 

the Letter of Acceptance. To 

avoid doubt, the aggregate 

amount of Loss and Expense 
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that the Contractor is entitled 

to recover under both this 

Clause 22.1(ja) and Clause 

22.1(j) shall not exceed 5% of 

the Contract Sum set out in 

the Letter of Acceptance; 
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33.1 Schedule of Materials 

 

(1) The Contract Sum shall be adjusted 

upwards or downwards to take account 

of any rise or fall in material prices 

respectively during the currency of the 

Contract. Such price adjustments shall 

be calculated based on the fluctuations in 

the material price indices. For the 

purpose of this clause, the material price 

indices shall be those as published by the 

Building and Construction Authority.  

 

 

33.1 Schedule of Materials 

 

(1) The Contract Sum shall be adjusted upwards 

or downwards to take account of any rise or 

fall in material prices respectively during the 

currency of the Contract. Such price 

adjustments shall be calculated based on the 

fluctuations in the material price indices. For 

the purpose of this clause, the material price 

indices shall be those as published in such 

form and manner by –  

 

(a) the Building and Construction 

Authority; and/or 

 

(b) any other organization or body as 

recognized by the Building and 

Construction Authority and as stated 

in the Appendix.  

 

In the event of any conflict between the 

material price indices referred to in 

subparagraphs (a) and (b) above, the 

Employer’s determination on which shall 

take precedence shall be final. 
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SUPPLEMENT 

 

APPENDIX 

 

 CLAUSE  

FLUCTUATIONS 33.1  

   

Specified Materials  Concrete 

Steel 

Reinforcement 

 

Tender Closing Month 

 

 ........................ 

Base Unit Rate of 

Materials 

(to be filled in by 

bidders)* 

 

  

Concrete 

 

Steel Reinforcements 

 

 $............/m3   

 

$............/tonne   

 

   

* To delete accordingly 

 

 

SUPPLEMENT 

 

APPENDIX 

 

 CLAUSE  

FLUCTUATIONS 33.1  

   

Specified Materials  Concrete 

Steel 

Reinforcement 

Structural Steel 

(Optional) 

 

Material Price Indices 

published by 

 

 Building and 

Construction 

Authority 

(for Concrete 

and Steel 

Reinforcements

) 

 

Import Price 

Index of 

Manufactured 

Goods for ‘Iron 

& Steel’ as 

published by 

the Singapore 

Department of 

Statistics (for 

Structural 

Steel)  

 

Tender Closing Month 

 

 ................. 

Base Unit Rate of 

Materials 

(to be filled in by 

bidders or to be 

indicated by 

Employer where 

relevant)* 

 

  

Concrete 

 

Steel Reinforcements 

 

Structural Steel 

 

 $............../m3   

 

$............../tonne   

 

$............./tonne   

   

* To delete accordingly 

 



 

List of amendments/16 

 

Public Sector Standard Conditions of Contract (PSSCOC) for Construction Works 

(Eight Edition July 2020) 

 

List of Amendments 

(amended on 7 March 2023) 

 

 
PSSCOC  

(Eighth Ed Jul 2020) 

PSSCOC  

(Eighth Ed Jul 2020) 

 

No provision 

 

 

32.9 Factoring 

 

The Employer is agreeable to the Contractor 

assigning its Receivables to any Factor, subject to 

the following: 

 

(a) the Contractor warrants and represents to 

the Employer that it has not previously 

assigned such Receivable to any person 

other than the Payee of such Receivable; 

 

(b) the Contractor shall provide to the 

Employer any information in relation to 

the Payee and the factoring arrangement 

as the Employer may from time to time 

reasonably require; 

 

(c) €such assignment shall be without 

prejudice to the Employer’s rights 

against the Contractor under the 

Contract, at law or in equity, including 

the Employer’s rights of deduction and 

set-off; 

 

(d) the Contractor shall ensure that: 

 

(i) each of its invoices for assigned 

Receivables (each, a “Factored 

Invoice”) indicate a Factor as 

the Payee; 

 

(ii) it shall not issue any Factored 

Invoice indicating a person that 

is not a Factor as the Payee; 

 

(iii) where any Factored Invoice is 

in respect of goods or services 

on which GST is chargeable by 

the Contractor, the Payee is 

indicated as the payee of the 

entire amount (including GST) 

of such Factored Invoice, unless 

the Employer agrees otherwise 

in writing; and 

 

(iv) where payment of the 

Receivable to the Factor is 
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subject to withholding tax 

under Singapore law, the 

Contractor shall give prior 

written notice of this to the 

Employer and comply with all 

reasonable invoicing directions 

of the Employer in connection 

with such withholding; 

 

(e) the Contractor acknowledges and agrees 

 that: 

 

(i) the Employer shall not be  

  required to verify whether:  

 

(A) payment of any 

Factored Invoice to 

the Payee is in 

accordance with a 

valid factoring 

arrangement; or 

 

(B) the Contractor has 

  complied with Clause 

  32.9(d); 

 

(ii) payment made by the Employer 

to the Payee in respect of any 

Factored Invoice shall 

constitute a full discharge of 

the Employer’s payment 

obligations to the Contractor in 

respect of such Factored 

Invoice;  

 

(iii) where a Factored Invoice 

includes GST, payment made 

by the Employer to the Payee in 

respect of such GST shall 

constitute a full discharge of 

the Employer payment 

obligations to the Contractor in 

respect of such GST; 

 

(iv) if the Contractor issues a 

Factored Invoice which 

indicates a Payee that is not a 

Factor, the Employer shall have 

the right to reject such invoice 

and require the Contractor to 

reissue such invoice indicating 

either the Contractor or a 

Factor as the Payee; and 

 

(v) in the event withholding taxes 

are imposed by the tax 
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authorities on any payment 

made pursuant to a Factored 

Invoice and such withholding 

taxes have not already been 

withheld by the Employer by 

way of deduction without any 

obligation to gross up, the 

Contractor shall indemnify and 

hold the Employer harmless 

from and against all such 

withholding taxes and any other 

Losses incurred or suffered by 

the Employer arising in 

connection with such 

withholding tax; 

 

(f) the Contractor shall ensure that all its 

invoices that are not factored do not 

indicate a Factor as the Payee. If the 

Contractor indicates the Factor as the 

Payee in any invoice that is not factored, 

payment made by the Employer to the 

Payee in respect of such invoice shall 

constitute a full discharge of the 

Employer's payment obligations to the 

Contractor in respect of such invoice; 

and 

 

(g) the Employer shall have the right at any 

time (whether before or after receiving a 

Factored Invoice) to withdraw its 

consent to any factoring arrangement by 

giving notice to the Contractor and the 

Factor, and upon such withdrawal of 

consent:  

 

(i) the Employer shall be entitled 

to pay all Receivables to the 

Contractor without being liable 

to the Contractor or the Factor 

for any Losses; and 

 

(ii) the Contractor shall reissue any 

Factored Invoice if required by 

the Employer. 

 

For the purposes of this Clause 32.9, unless the 

context otherwise requires —  

 

  “Factor” means any person:   

 

(i) listed in the “List of Factoring 

 Companies” at the Vendors@Gov 

 website; and   

 

(ii) has an approved vendor record in the 
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Vendors@Gov system or other 

electronic invoicing system maintained 

by the Employer.  

 

  “Payee” in relation to a Receivable, means the 

person specified in the Contractor’s invoice to the 

Employer as the payee of such Receivable.  

 

  “Receivables” means the amounts payable by the 

Employer to the Contractor under the Contract, 

subject to the Employer’s rights against the 

Contractor under the Contract, at law or in equity, 

including the Employer’s rights of deduction and 

set-off.  

 

 

No provision 

 

 

39 COMPLIANCE WITH 
PROGRESSIVE WAGE MARK 
REQUIREMENTS 

 

 

39.1 Subject to Clauses 39.2 and 39.3, throughout the 

duration of the Contract, a Contractor who is PW 

Mark-Eligible shall: 

 

(a) maintain a valid Progressive Wage Mark 

or Progressive Wage Mark Plus issued 

by the relevant authority (individually 

and collectively, “PW Mark”);  

 

(b) ensure that each subcontractor who is or 

becomes PW Mark-Eligible shall obtain 

and maintain a valid PW Mark 

throughout the duration of the Contract;  

 

(c) notify the Employer of any change to the 

PW Mark accreditation status of the 

Contractor or any of its subcontractors 

within one month after the change; and 

 

(d) replace any subcontractor who is PW 

Mark-Eligible that fails to maintain a 

valid PW Mark throughout the duration 

of the Contract with another 

subcontractor approved in writing by the 

Employer within one month after the 

Contractor being notified of such failure. 

The Contractor shall comply with 

Clauses 39.1(b) to (d) in respect of any 

replacement subcontractor. 

 

39.2 If at the time of issuance of the Letter of 

Acceptance, the Contractor who is PW Mark-

Eligible has neither obtained nor applied for the 

PW Mark, the Employer shall have the right to 
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exempt the Contractor from compliance with 

Clause 39.1(a) for such period of time as 

determined by the Employer.  

 

39.3 If at the time of issuance of the Letter of 

Acceptance, the Contractor who is PW Mark-

Eligible has applied for but has yet to 

successfully obtain the PW Mark, the Contractor 

shall:  

 

(a) be exempted from compliance with 

Clause 39.1(a) during the period where 

the initial application for the PW Mark 

is being processed by the relevant 

authority. The Employer may extend the 

period of exemption by one or more 

consecutive periods as determined by 

the Employer; and 

 

(b) notify the Employer of the outcome of 

the Contractor’s application(s) for the 

PW Mark within one month after the 

date of receipt of the outcome of the 

application, and provide the Employer 

with the e-Certificate as proof of the 

successful application (if any). 

 

39.4 If a Contractor who is not initially PW Mark-

Eligible becomes PW Mark-Eligible at any point 

in time during the period of the Contract, the 

Contractor shall comply with all the following:  

 

(a) notify the Employer on its eligibility for 

the PW Mark within one month after the 

first day of employment of the relevant 

Local Resident Worker(s) covered by 

the Sectoral Progressive Wages and/or 

Occupational Progressive Wages; 

 

(b) apply for a PW Mark by the end of the 

third month of employment of the 

relevant Local Resident Worker(s) 

referred to in Clause 39.4(a);  

   

(c) provide the Employer with proof of its 

application for a PW Mark within one 

month after the date of submission of the 

application;  

 

(d) notify the Employer of the outcome of 

the Contractor’s application for PW 

Mark within one month after the date of 

receipt of the outcome of the 

application, and provide the Employer 

with the e-Certificate as proof of the 

successful application (if any); and  
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(e) maintain a valid PW Mark for the 

remaining duration of the Contract. 

 

39.5 A Contractor who is not PW Mark-Eligible shall 

comply with all the following: 

 

(a) ensure that each subcontractor who is or 

becomes PW Mark-Eligible shall obtain 

and maintain a valid PW Mark 

throughout the duration of the Contract;  

 

(b) notify the Employer of any change to 

any subcontractor’s PW Mark 

accreditation status within one month 

after the change; and 

 

(c) replace any subcontractor who is PW 

Mark-Eligible that fails to maintain a 

valid PW Mark throughout the duration 

of the Contract with another 

subcontractor approved in writing by the 

Employer within one month after the 

Contractor being notified of such failure. 

The Contractor shall comply with 

Clauses 39.5(a) to (c) in respect of any 

replacement subcontractor. 

 

39.6 The Employer shall have the right to terminate 

the Contract by giving two months’ prior written 

notice to the Contractor if the Contractor fails to 

comply with any of the provisions in Clauses 

39.1, 39.3(b), 39.4 or 39.5.  

 

39.7 For the purposes of this Clause 39, unless the 

context otherwise requires — 

  

 “PW Mark-Eligible” in relation to an employer, 

means an employer who is eligible to apply for a 

Progressive Wage Mark or Progressive Wage 

Mark Plus as the employer employs at least a 

Local Resident Worker covered by the prevailing 

Sectoral Progressive Wages or Occupational 

Progressive Wages. 

 

“Local Resident Worker” means an employee 

who is a Singapore Citizen or Permanent 

Resident.  

 

“Sectoral Progressive Wages” mean the 

progressive wage structure implemented for 

specified sectors under the Progressive Wage 

Model.  

 

“Occupational Progressive Wages” mean the 

progressive wage structure implemented for 
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specified occupations under the Progressive 

Wage Model. 
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4.5 Security Deposit 

 

(1) Within 14 days of the Letter of 

Acceptance or such other longer period 

as may be prescribed by the Employer in 

the Appendix, the Contractor shall 

deposit with the Employer an amount 

specified in the Appendix and by way of 

security for the due performance of and 

observance by the Contractor of his 

obligations under the Contract. 

 

(2) The Contractor may, in lieu of the cash 

deposit in Clause 4.5(1) and for the 

same purposes, provide a guarantee for 

an equivalent amount from a bank or 

Monetary Authority of Singapore 

(MAS)-approved insurance company 

and in the prescribed form. 

 

(3) The term “Security Deposit” shall 

hereafter refer to: 

 

(i) the cash deposited under Clause 

4.5(1); or  

 

(ii) the cash proceeds of any or all 

demands on the guarantee 

provided pursuant to Clause 

4.5(2). 

 

The Employer may utilise the Security 

Deposit to make good any loss or 

damage sustained or likely to be 

sustained as a result of any breach of 

contract whatsoever by the Contractor, 

including any liquidated damages. If the 

amount of the Security Deposit utilised 

by the Employer to make good any such 

loss or damage is found to be greater 

than the amount of loss or damage 

actually sustained by the Employer, then 

the Employer shall pay the balance of 

the amount utilised by the Employer 

without the addition of interest to the 

Contractor or to the bank or insurer, as 

the case may be, upon issue of the Final 

 

4.5 Security Deposit 

 

(1) Within 14 days of the Letter of 

Acceptance or such other longer period 

as may be prescribed by the Employer in 

the Appendix, the Contractor shall 

deposit with the Employer an amount 

specified in the Appendix and by way of 

security for the due performance of and 

observance by the Contractor of his 

obligations under the Contract. 

 

(2) The Contractor may, in lieu of the cash 

deposit in Clause 4.5(1) and for the same 

purposes, provide a guarantee for an 

equivalent amount issued by a 

participating financial institution 

under the eGuarantee@Gov 

programme meeting the requirements 

set out in the Contract or (provided 

the Employer’s prior written consent 

is obtained) from a bank or Monetary 

Authority of Singapore (MAS)-approved 

insurance company and in the prescribed 

form set out in the Appendix. 

 

(3) The term “Security Deposit” shall 

hereafter refer to: 

 

(i) the cash deposited under Clause 

4.5(1); or  

 

(ii) the cash proceeds of any or all 

demands on the guarantee 

provided pursuant to Clause 

4.5(2). 

 

The Employer may utilise the Security 

Deposit to make good any loss or 

damage sustained or likely to be 

sustained as a result of any breach of 

contract whatsoever by the Contractor, 

including any liquidated damages. If the 

amount of the Security Deposit utilised 

by the Employer to make good any such 

loss or damage is found to be greater 

than the amount of loss or damage 
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Completion Certificate. Where the 

Security Deposit is made in cash, the 

Employer shall pay to the Contractor the 

unutilised amount without interest upon 

the issue of the Final Completion 

Certificate. 

 

(4) The provisions of this Clause shall not 

affect the rights and remedies expressly 

reserved herein to the Employer or bar 

the Employer from claiming loss, 

expense, costs or damages incurred or 

sustained or likely to be sustained by the 

Employer as a result of any breach of 

contract of whatsoever nature by the 

Contractor. 

 

actually sustained by the Employer, then 

the Employer shall pay the balance of 

the amount utilised by the Employer 

without the addition of interest to the 

Contractor or to the bank or insurer, as 

the case may be, upon issue of the Final 

Completion Certificate. Where the 

Security Deposit is made in cash, the 

Employer shall pay to the Contractor the 

unutilised amount without interest upon 

the issue of the Final Completion 

Certificate. 

 

(4) The provisions of this Clause shall not 

affect the rights and remedies expressly 

reserved herein to the Employer or bar 

the Employer from claiming loss, 

expense, costs or damages incurred or 

sustained or likely to be sustained by the 

Employer as a result of any breach of 

contract of whatsoever nature by the 

Contractor. 

 

 

No provision. 

 

 

4.8 Confidentiality of Information Supplied to 

 Contractor 

 

(1) The Contractor shall ensure that all 

Information specified in the Appendix 

that the Contractor obtains or has access 

to under, arising from or in relation to 

the Contract (“Confidential 

Information”) is kept strictly 

confidential and:  

 

 (a) may only be disclosed to the 

 Contractor’s employees, and 

 any person, on a need-to basis 

 (“Authorised Recipient”);  and  

 

 (b) used solely for the purpose of 

 performing this Contract. 

 

(2) The Contractor acknowledges that all 

Confidential Information constitutes 

“official information” and is subject to 

the Official Secrets Act 1935. The 

Contractor shall comply with the 

Official Secrets Act 1935 in respect of 

the Confidential Information. The 

Contractor acknowledges that, without 

limiting and in addition to the 

Employer’s rights, any breach of this 

Clause 4.8(2) may render the Contractor 

liable to prosecution under the Official 

Secrets Act 1935. 

 

(3) The Contractor must take all reasonable 
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precautions in dealing with Confidential 

Information to prevent any unauthorised 

person from having access to such 

Confidential Information. 

 

(4)  The Contractor must not publish or 

release, and must not allow or suffer the 

publication or release of, any news item, 

article, publication, advertisement, 

prepared speech or any other 

information or material pertaining to 

any part of the obligations to be 

performed under the Contract in any 

media without the prior written consent 

of the Employer.  

 

(5)  The Contractor must give the Employer:  

 

(a) prompt notice of any breach of 

this Clause 4.8; and 

 

(b)  prompt and prior notice of any 

requirement to disclose in 

accordance with law, to the 

maximum extent permissible by 

law, and must cooperate with 

the Employer to limit the scope 

of such disclosure to the 

maximum extent legally 

possible. 

 

 

30.2 Subcontractors 

 

The Contractor shall ensure that all 

subcontractors, appointed directly by the 

Contractor, are registered with the Building and 

Construction Authority or other government 

registration body at the time of their appointment. 

Except where expressly provided by the Contract, 

the Contractor shall not engage or permit the 

engagement of any subcontractor without the 

prior written consent of the Superintending 

Officer, which consent shall not be unreasonably 

withheld. 

 

 

30.2 Subcontractors 

 

(1) The Contractor shall ensure that each 

subcontractor that is appointed directly 

by the Contractor is, at the time of its 

appointment, registered with the 

Building and Construction Authority 

(“BCA”), or other government 

registration body approved by BCA, as 

a registered contractor for the 

purposes of bidding for public sector 

contracts. 

 

(2) Except where expressly provided by the 

Contract, the Contractor shall not engage 

or permit the engagement of any 

subcontractor without the prior written 

consent of the Superintending Officer, 

which consent shall not be unreasonably 

withheld. 

 

(3) The Contractor shall ensure that each 

subcontractor executing the Works 

(whether directly or indirectly 

appointed by the Contractor), is not 

disqualified under the Safety 

Disqualification Framework as 
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administered and published by the 

Ministry of Manpower (“MOM”). 

 

 

No provision. 

 

 

40 COMPLIANCE WITH WORKPLACE 

SAFETY AND HEALTH (“WSH”) 

REQUIREMENTS 

 

40.1 The Contractor shall ensure that all workers 

working at the Site are competent (such as having 

sufficient experience and training to perform the 

work) and WSH trainings as specified in the 

Appendix are conducted before each worker 

starts work at the Site.  

 

40.2 The Contractor shall commit to and adopt a 

safety-based approach in respect of all activities 

carried out at the Site. The Contractor shall 

ensure a safe working environment for the 

workers and shall adopt WSH measures at the 

Site in accordance with good industry practices. 

The Contractor shall carry out, monitor and 

report on the activities as described in the 

Appendix. 

 

40.3 The Contractor shall put up a proposal to the 

Superintending Officer for approval on how the 

requirements in the Appendix will be complied 

with before starting the related work at the Site. 

The Contractor shall ensure that the risks 

assessment, method statements and related 

activities as specified in the Appendix are carried 

out. 

 

40.4 As and when required by the Superintending 

Officer, the Contractor shall provide evidence to 

the Superintending Officer to demonstrate that 

the WSH requirements in this Clause 40 are 

implemented at the Site. This applies to all 

activities carried out under the Contract 

(regardless of whether the work is carried out by 

the Contractor or subcontractors directly or 

indirectly engaged by the Contractor). 

Notwithstanding the approval by the 

Superintending Officer under this Clause 40, the 

Contractor remains responsible for ensuring the 

workers receive all necessary WSH training. 

 

40.5 For the purposes of this Clause, “worker” means 

a person carrying out Works, and includes 

workers appointed by all subcontractors 

executing the Works, whether the subcontractors 

are appointed directly or indirectly by the 

Contractor. 

 

D1.0 Definitions and Interpretation 

 

 The following words and expressions shall have 

 

D1.0 Definitions and Interpretation 

 

 The following words and expressions shall have 
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the meanings assigned to them unless the context 

otherwise requires: 

 

(1) “Advance Payment” means the payment 

of an amount specified in the Appendix 

to be made in advance by the Employer 

to the Contractor in respect of design 

and fabrication works for off-site 

prefabrication of PPVC Works. 

 

(2) “Advance Payment Guarantee” means a 

guarantee for the Advance Payment in 

the prescribed form issued by: 

 

(a) a bank or insurance company 

registered with the Monetary 

Authority of Singapore, or 

 

(b) a licensed finance company 

registered with the Monetary 

Authority of Singapore, 

 

under which the issuer, as primary 

obligor, unconditionally and irrevocably 

promises to pay, on the Employer’s 

demand, a sum or sums the Employer 

claims in connection with the Advance 

Payment made. 

 

the meanings assigned to them unless the context 

otherwise requires: 

 

(1) “Advance Payment” means the payment 

of an amount specified in the Appendix 

to be made in advance by the Employer 

to the Contractor in respect of design 

and fabrication works for off-site 

prefabrication of PPVC Works. 

 

(2) “Advance Payment Guarantee” means a 

guarantee for the Advance Payment in 

the prescribed form set out in the 

Appendix and issued by: 

 

(a) a bank or insurance company 

registered with the Monetary 

Authority of Singapore, or 

 

(b) a licensed finance company 

registered with the Monetary 

Authority of Singapore, or 

 

(c) a participating financial 

institution under the 

eGuarantee@Gov programme 

meeting the requirements set 

out in the Contract, 

 

under which the issuer, as primary 

obligor, unconditionally and irrevocably 

promises to pay, on the Employer’s 

demand, a sum or sums the Employer 

claims in connection with the Advance 

Payment made. 
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SUPPLEMENT 

 

APPENDIX 

 

 CLAUSE  

   

SECURITY 

DEPOSIT 

 

4.5(1)  

Number of days to 

deposit after Letter of  

Acceptance (14 days 

if none stated) 

 

 ………….. 

Amount 

 

 ………….. 

   

MEDIATION 

CENTRE 

(Singapore Mediation 

Centre if not stated) 

 

35.6(1) ………….. 

   

ADVANCE 

PAYMENT** 

(if not stated, it shall 

be 20% of the PPVC 

costs priced by the 

Contractor up to 10% 

of the Contract Sum) 

 

D1.0(2) .......% of the 

PPVC costs, 

capped at .......% 

of Contract Sum 

 

** To delete unless Option Module D is used 

 

SUPPLEMENT 

 

APPENDIX 

 

 CLAUSE  

   

SECURITY 

DEPOSIT 

 

4.5  

Number of days to 

deposit after Letter of  

Acceptance (14 days 

if none stated) 

 

4.5(1) ………….. 

Amount 

 

4.5(1) ………….. 

Form of security 

deposit 
4.5(2) eGuarantee 

Template 

(Reference 

Code: 

GOV_UT from 

https://www.eg

uarantee.gov.s

g/)* or 

 

Guarantee 

Template for 

Bank or MAS 

approved 

insurance 

company* 

 

   

CONFIDENTIALIT

Y OF 

INFORMATION 
SUPPLIED TO 

CONTRACTOR 

 

4.8(1)  

Confidential 

Information 
 All information 

that the 

Contractor has 

obtained, to 

which the 

Contractor has 

had access, 

owing to his 

position as a 

Contractor 

under the 

Contract, but 

does not 

include 

information 

that is: 

 

https://www.eguarantee.gov.sg/
https://www.eguarantee.gov.sg/
https://www.eguarantee.gov.sg/
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(a) or has 

become public 

knowledge 

otherwise than 

through breach 

of agreement 

or other legal 

obligation or 

through the 

default or 

negligence of 

the Contractor 

or any 

Authorised 

Recipient;  

 

(b) lawfully in 

the possession 

of the 

Contractor or 

already known 

to the 

Contractor on 

a non-

confidential 

basis prior to 

the Contractor 

receiving or 

obtaining such 

information as 

a result of 

entering into 

the Contract, 

as evidenced 

by written 

records; or 

 

(c) 

independently 

developed by 

the Contractor. 

………….. 

   

MEDIATION 

CENTRE** 

 

35.6(1) ………….. 

   

COMPLIANCE 

WITH 

WORKPLACE 

SAFETY AND 

HEALTH (“WSH”) 

REQUIREMENTS 

 

40  

WSH trainings 40.1 (a) Conduct 

WSH briefings 

for each new 



 

List of amendments/30 

PSSCOC  

(Eighth Ed Jul 2020) 

PSSCOC  

(Eighth Ed Jul 2020) 

worker before 

deployment to 

work at the 

Site and 

periodic WSH 

briefings (e.g. 

daily toolbox 

meetings) on 

all matters, in-

house rules 

and the 

necessary 

precautions in 

special 

circumstances 

to ensure 

workers work 

safely at the 

Site. Special 

circumstances 

refer to any 

abnormal 

working 

environment or 

situation that 

could occur on 

the 

construction 

site. 

 

(b) Provide 

each worker 

with WSH 

training, being 

foundation 

safety 

orientation 

courses as well 

as training 

beyond the 

foundation 

safety 

orientation 

courses, based 

on the project 

needs as 

required by the 

Superintending 

Officer. The 

list of 

accredited 

WSH courses 

and training 

providers is 

published by 

MOM. 
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………….. 

 

List of Activities 
 

40.2 

 

(a) Provide to 

the 

Superintending 

Officer 

periodic 

reports at the 

frequency 

determined by 

the 

Superintending 

Officer (e.g. 

monthly or 

quarterly 

reports) 

containing 

assessments of 

WSH 

performance of 

the Contractor 

and all 

subcontractors 

at the Site. 

 

(b) Conduct 

regular 

sessions e.g. 

weekly or 

monthly 

meetings with 

the 

subcontractors

’ authorised 

representative 

(who is at least 

a manager in 

terms of 

seniority) and 

the 

Superintending 

Officer to 

discuss WSH 

performance 

and issues. 

 

(c) Identify 

poor 

performing 

subcontractors

; provide to the 

Superintending 

Officer for 

approval a 

subcontractor 

management 
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action plan 

that sets out 

the procedures 

for the 

oversight, 

supervision 

and 

coordination of 

the 

subcontractors

; and carry out 

such approved 

plans. This 

would include 

rectifying the 

safety lapses 

and carrying 

out preventive 

measures to 

avoid 

recurrence. 

………….. 

WSH Proposals 40.3 (a) Conduct 

risk assessment 

in relation to 

the safety and 

health risks 

posed to any 

person who 

may be 

affected by the 

works and 

activities of the 

Contractor and 

subcontractors 

(whether 

directly or 

indirectly 

appointed by 

the 

Contractor) at 

the Site and 

submit a 

report to the 

Superintending 

Officer for 

approval. 

 

(b) Establish 

method 

statements for 

each safety-

critical work 

activity 

identified with 

relevant risk 
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assessments 

conducted and 

provide a copy 

to the 

Superintending 

Officer for 

approval. 

 

(c) Inform all 

subcontractors, 

subcontractors

’ workers 

involved in the 

work activities 

at the Site on 

the nature of 

risks involved 

and ensure 

compliance 

with the 

method 

statement. 

………….. 

   

ADVANCE 

PAYMENT*** 

(if not stated, it shall 

be 20% of the PPVC 

costs priced by the 

Contractor up to 10% 

of the Contract Sum) 

 

D1.0(2) .......% of the 

PPVC costs, 

capped at .......% 

of Contract Sum 

Form of Advance 

Payment 

Guarantee*** 

D1.0(2) eGuarantee 

Template 

(Reference 

Code: 

GOV_UT from 

https://www.eg

uarantee.gov.s

g/)* or 

 

Guarantee 

Template for 

Bank or MAS 

approved 

insurance 

company* 

 

 

* To delete accordingly 

 

**    To insert the name of a mediation centre 

acceptable to both parties. Possible options include the 

Singapore Mediation Centre, Singapore International 

Mediation Centre, Singapore Construction Mediation 

Centre Pte Ltd, or other mediation service conducted 

by an organisation acceptable to both parties. 

https://www.eguarantee.gov.sg/
https://www.eguarantee.gov.sg/
https://www.eguarantee.gov.sg/
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*** To delete unless Option Module D is used 

 

 

 


